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Section SF 1449 - CONTINUATION SHEET 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001  10 Months $21,979.98 $219,799.80  
 NSGB Port Operations Services 

FFP 

Ship Movement Support - Harbor Tugs, Pusher Boat, Pilot, Line Handlers.  

Services are to be performed in accordance with the Performance Work Statement 

Section C 6.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $219,799.80 

    

  

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0002  10 Months $24,406.253 $244,062.53  
 NSGB Port Operations Services 

FFP 

Tugs and Pusher Boat Maintenance in support of Section C 6.0. Services are to be 

performed in accordance with the Performance Work Statement Sections C 12.0, C 

13.0 and C 14.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $244,062.53 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003     $0.00  
 NSGB Port Operations Services 

FFP 

Berth Day Support - Ferry Services.  Services are to be performed in accordance 

with the Performance Work Statement Section C 7.0. 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $0.00 

    

  

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003AA  10 Months $22,827.472 $228,274.72  
 NSGB Port Operations Services 

FFP 

Berth Day Support - Ferry Services.  

Navy 

 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $228,274.72 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0003AB  10 Months $22,827.472 $228,274.72  
 NSGB Port Operations Services 

FFP 

Berth Day Support - Ferry Services.  

JTF 

 

 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $228,274.72 

    

  

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0004     $0.00  
 NSGB Port Operations Services 

FFP 

Berth Day Support - Ferry Services Maintenance in support of Section C 7.0.  

Services are to be performed in accordance with the Performance Work Statement 

Sections C 12.0, C 13.0 and C 14.0. 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0004AA  10 Months $14,298.109 $142,981.09  
 NSGB Port Operations Services 

FFP 

Berth Day Support - Ferry Services Maintenance.   

Navy 

 

 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $142,981.09 

    

  

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0004AB  10 Months $14,298.109 $142,981.09  
 NSGB Port Operations Services 

FFP 

Berth Day Support - Ferry Services Maintenance. 

JTF 

 

 

 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $142,981.09 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0005  10 Months $14,972.689 $149,726.89  
 NSGB Port Operations Services 

FFP 

Weight Handling Equipment and Lift Maintenance. Provide equipment and travel 

lift maintenance in support of Section C 17.0 in accordance with PWS Sections C 

12.0 and C 14.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $149,726.89 

    

  

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0006  10 Months $8,473.799 $84,737.99  
 NSGB Port Operations Services 

FFP 

Berth Day Support - Facility Response Team Services (Oil Spill Response 

Operations).  Services are to be performed in accordance with the Performance 

Work Statement Section C 8.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $84,737.99 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0007  10 Months $14,637.628 $146,376.28  
 NSGB Port Operations Services 

FFP 

Berth Day Support - Facility Response Team Maintenance (Oil Spill Response 

Boat and Equipment Maintenance) in support of Section C 8.0.  Services are to be 

performed in accordance with the Performance Work Statement Sections C 12.0 

and C 14.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $146,376.28 

    

  

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0008  10 Months $9,378.551 $93,785.51  
 NSGB Port Operations Services 

FFP 

Berth Day Support – Berth Day Boats, Dive Boats and Maintenance Services in 

support of Section C 9.0.  Services are to be performed in accordance with the 

Performance Work Statement Sections C 12.0 and C 14.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $93,785.51 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0009  10 Months $26,641.232 $266,412.32  
 NSGB Port Operations Services 

FFP 

Waterfront Equipment Maintenance in accordance with the Performance Work 

Statement Sections C 12.0 and C 14.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $266,412.32 

    

  

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0010  10 Months $4,789.879 $47,898.79  
 NSGB Port Operations Services 

FFP 

Yard Craft Maintenance (YC1639) in accordance with the Performance Work 

Statement Sections C 12.0, C 13.0 and C 14.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $47,898.79 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0011  10 Months $11,411.115 $114,111.15  
 NSGB Port Operations Services 

FFP 

Sound and Security Watch. Services are to be performed in accordance with the 

Performance Work Statement Section C 4.10. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $114,111.15 

    

  

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0012  10 Months $13,234.228 $132,342.28  
 NSGB Port Operations Services 

FFP 

Harbor Security Boats Maintenance (Harbor Security Boat, Trailer, Transport and 

Lift Maintenance) in support of Section C 10.0. Services are to be performed in 

accordance with the Performance Work Statement Sections C 12.0 and C 14.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $132,342.28 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0013  10 Months $5,823.483 $58,234.83  
 NSGB Port Operations Services 

FFP 

Contract Data, Plans and Reports Requirements. Services are to be performed in 

accordance with the Performance Work Statement Section C 24.0. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $58,234.83 

    

  

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0014  1 Each $136,593.00 $136,593.00  
 NSGB Port Operations Services 

FFP 

WheelHouse Commercial Maintenance Program. Services are to be performed in 

accordance with the Performance Work Statement Section C 12.8.3. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $136,593.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0015  1 Lot $1,000,000.00 $1,000,000.00  
 NSGB Port Operations Services 

FFP 

The not to exceed (NTE) amount of $1,000,000.00 is established under this 

contract for supplies and services. This CLIN will be incrementally funded based 

on approved purchases. This amount shall be exceeded at the Contractor’s own risk 

and the Government shall not be liable for purchases above the funded amount. 

Supplies and services to be invoiced against this CLIN are expressly identified in 

the Performance Work Statement and include the following: 

Spare and repair parts 

Special tools and equipment 

Calibrations 

Oil Spill Directed Requirements 

Boat operations consumables 

Government Directed Special Requirements 

Over and Above Work 

FOB: Destination 

MILSTRIP: N6883617NSGB 

PURCHASE REQUEST NUMBER: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $1,000,000.00 

    

  

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0016  1 Each $1,450,000.00 $1,450,000.00  
OPTION NSGB Port Operations Services 

FFP 

FY18 Docking Regular Overhauls (DROH) for YTB824 in accordance with the 

Performance Work Statement Section C 13.4 and Technical Exhibit 12. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $1,450,000.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0017  1 Each $125,604.00 $125,604.00  
OPTION NSGB Port Operations Services 

FFP 

FY18 Docking Regular Overhauls (DROH) for YC1639 in accordance with the 

Performance Work Statement Section C 13.3 and Technical Exhibit 13. 

FOB: Destination 

MILSTRIP: N6883617NSGB 

SIGNAL CODE: A 

  

 

   

  

 NET AMT $125,604.00 

    

  

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

0002  Destination  Government  Destination  Government  

0003  N/A  N/A  N/A  N/A  

0003AA  Destination  Government  Destination  Government  

0003AB  Destination  Government  Destination  Government  

0004  N/A  N/A  N/A  N/A  

0004AA  Destination  Government  Destination  Government  

0004AB  Destination  Government  Destination  Government  

0005  Destination  Government  Destination  Government  

0006  Destination  Government  Destination  Government  

0007  Destination  Government  Destination  Government  

0008  Destination  Government  Destination  Government  

0009  Destination  Government  Destination  Government  

0010  Destination  Government  Destination  Government  

0011  Destination  Government  Destination  Government  

0012  Destination  Government  Destination  Government  

0013  Destination  Government  Destination  Government  

0014  Destination  Government  Destination  Government  

0015  Destination  Government  Destination  Government  

0016  Destination  Government  Destination  Government  

0017  Destination  Government  Destination  Government  

 

 

 

 

 

DELIVERY INFORMATION 
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CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  

          

0001  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  NAVAL STATION GUANTANAMO BAY 

SHAWN STACEY 

PORT SERVICES 

GUANTANAMO BAY   

(757) 458-4830 OFFICE 

FOB:  Destination  

N60514  

          

0002  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0003  N/A  N/A  N/A  N/A  

          

0003AA  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  NAVAL STATION GUANTANAMO BAY 

SHAWN STACEY 

PORT SERVICES 

GUANTANAMO BAY   

(757) 458-4830 OFFICE 

FOB:  Destination  

N60514  

          

0003AB  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0004  N/A  N/A  N/A  N/A  

          

0004AA  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  NAVAL STATION GUANTANAMO BAY 

SHAWN STACEY 

PORT SERVICES 

GUANTANAMO BAY   

(757) 458-4830 OFFICE 

FOB:  Destination  

N60514  

          

0004AB  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0005  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0006  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0007  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0008  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0009  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0010  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  
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0011  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0012  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0013  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0014  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0015  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0016  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

          

0017  POP 01-JUN-2017 TO 

31-MAR-2018  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

N60514  

 

  

 

 

 

 

PERFORMANCE WORK STATEMENT 

PERFORMANCE WORK STATEMENT 

Port Operation Services 

Naval Station Guantanamo Bay, Cuba 

 

C 1.0 OVERVIEW  

C 1.1 General.  The services to be furnished under this contract include operation of multiple watercraft and 

boats, related maintenance services, port operations, and waterfront administration in support of United 

States Naval Station, Guantanamo Bay (NSGB) Cuba.  The Contractor shall be responsible for the 

operation, preventive, predictive, corrective maintenance of various watercrafts, boats and equipment, 

industrial marine repair services and shall provide port operations services.   Services shall be provided on 

a “turn-key” basis with the Contractor providing all necessary management expertise, personnel, supplies, 

tools, equipment and vehicles unless otherwise specified in this contract as Government equipment 

furnished.  The Contractor shall plan, schedule, coordinate and ensure effective completion of all services 

described herein.  This includes, but is not limited to the following fifteen (15) primary tasks: 

(1) Provide ship movement operational support per section C 6.0. 

(2) Provide ferry services operational support per section C 7.0.  

(3) Provide Facility Response Team (FRT) services per section C 8.0. 

(4)  Provide berth day operational and maintenance support per section C 9.0. 

(5)  Provide harbor security boat operational and maintenance support per section C 10.0. 

(6) Ensure the cleanliness of assigned watercraft, boats, and equipment per section C 11.0. 

(7) Perform maintenance on boats, waterfront equipment, oil spill response, and service craft per 

section C 12.0.   
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(8) Schedule and perform hull cleanings and maintenance availabilities on service craft, LCU, and 

LCMs and YTBs per section C 13.0  

(9) Perform industrial marine repair services per section C 14.0. 

(10)  Provide Severe Weather support per section C 15.0. 

(11)  Provide transportation support per section C 16.0. 

(12)  Provide material handling support per section C 17.0. 

(13)  Provide property administrative services per section C 18.0. 

(14)  Provide supply and configuration support per section C 19.0 

(15)  Ensure safety and quality control standards per section C 21.0 

C 2.0 REGULATORY COMPLIANCE 

C 2.1 The Contractor warrants that all aspects of performance shall be in full compliance with all applicable 

international conventions and all applicable laws, regulations, permits and other requirements of the United 

States including all applicable Federal, local, Department of Defense (DoD) and United States Coast Guard 

(USCG) regulations.  

C 2.2 The Contractor shall not pollute the environment.  The Contractor warrants that it will avoid all 

pollution and is in compliance with all DoD, Navy, EPA, OSHA, and local base instructions. The 

Contractor shall be responsible for all spills that they cause into the environment and shall immediately 

notify NSGB of any spill.  The following list is illustrative of the pollution regulations with which the 

Contractor must comply: 

C 2.2.1 Hazardous material management and waste disposal shall be in accordance with all DoD, Navy, 

and base regulations.  The Contractor shall comply with the Final Governing Standards (FGS)for 

NSGB, Clean Water Act, the Oil Pollution Act of 1990, 33 U.S.C. §§2701 et seq., (OPA 90), 

MARPOL Annex I (which prohibits all discharges of oil in special areas), and all applicable statutes 

and supporting U.S. Coast Guard regulations. Additionally, for hazardous materials used and/or 

generated during operation and/or maintenance including shipyard periods, the Contractor shall 

comply with the Resource Conservation and Recovery Act (RCRA), the Comprehensive 

Environmental Response, Compensation and Liability Act (CERCLA), the Clean Air Act, the Clean 

Water Act, OPA 90, and all other applicable statutes and regulations. 

C 2.2.2 Contractor-operated vessels shall handle spill prevention in accordance with DoD, Navy, local 

instructions, NSGB Spill Prevention and Response Plan and OPNAVINST 5090 series guidance.   

C 2.2.3 All coatings shall be in compliance with the National Emission Standards for Hazardous Air 

Pollutants (NESHAP) under the Clean Air Act. 

C 3.0 GOVERNMENT FURNISHED EQUIPMENT,  SUPPLIES AND SERVICES  

C 3.1 The Contractor shall take custody of the Government-furnished watercrafts and equipment listed in 

Technical Exhibits 1 and 3. At vessel turnover, the Government warrants that the platforms are in good 

material condition, safe to perform all missions and that equipment is in proper working condition.   For the 

purposes of this contract, the terms vessel, boat and watercraft are synonymous. 

C 3.2 Facilities.  The Contractor will have use of Government-owned facilities in support of this contract.  The 

Contractor will be responsible for providing all cleaning, supplies and janitorial services for these spaces, 

and supporting the NSGB Zone Inspection Program (COR will provide schedules and instructions).  On a 

monthly basis, the Contractor shall inspect the fire extinguishers in the assigned areas and identify any 

deficiencies to the COR.  The Contractor is required to conserve energy and water to the maximum extent 

practical in accordance with the Base Energy Conservation Regulation. The Contractor shall observe the 

Base Energy Conservation Regulation and shall post this instruction for employees to read.  The Contractor 

shall not modify or renovate any of the buildings without the approval of the Contracting Officer (KO).  

Technical Exhibits 2 and 2A provides a list and area maps of the Government-furnished Facilities. 
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C 3.3 The Government will provide the following services within NSGB.  For those items requiring disposal, 

the Contractor shall deliver the items to the location identified by the Government. 

(1) Electricity 

(2) Fuel Oil - DFM (F76), JP5 and MOGAS for Government-owned vessel/craft operations. 

(3) Lube Oil (for Government-owned craft) as part of corrective maintenance not preventive 

maintenance. 

(4) Hydraulic Oil, Transmission Fluid, Steering Fluid, Grease for corrective maintenance not 

preventive maintenance. 

(5) Potable Water 

(6) HAZMAT Disposal for HAZMAT generated during normal operations 

(7) Garbage Disposal 

(8) Sewage Pumpout and Disposal 

(9) Pier space to moor vessels utilized in support of this contract 

(10) Diesel Engine Inspectors 

(11) Oily Waste Disposal  

(12) Mobile Crane Services when approved by the COR 

 

C 4.0 CONTRACTOR-FURNISHED EQUIPMENT AND SERVICES 

C 4.1 General Requirements.  The Contractor shall be responsible for operating, navigating, and maintaining 

various watercrafts, boats and equipment as well as performing port services functions, as outlined in this 

contract.  The Contractor shall maximize the use of personnel resources to cross deck people (as qualified) 

to the greatest extent possible.  

C 4.2 The Contractor shall provide all Automated Data Processing (ADP) for unclassified information 

necessary to support this contract.  This can include, but is not limited to computers, hardware, printers, 

scanners, copiers, LAN systems, commercial software, etc.  The Contractor shall maintain an open 

connection at all times to an Internet Service Provider (ISP) to provide continuous email connectivity and 

effective and efficient use of the web based commercial maintenance program. The maintenance program 

will require a minimum of 10mb/2mb and 15gb throughput. The Contractor will not be provided a Navy-

unique email address.  

C 4.3 The Contractor shall be responsible for landline telephone services (local and long distance).   

C 4.4 The Contractor shall provide cell phones for all key personnel.  Cell phones and service shall be included 

in the FFP.  Price information for cell phones is contained in Technical Exhibit 10. 

C 4.5 Management and Authority. 

C 4.5.1 Project Management Support.  The Contractor shall designate an individual as the Project Manager 

(PM) on-site for this contract.  The PM shall be the Contractor’s point of contact with the Contracting 

Officer and the COR in matters concerning this contract.  The PM shall have the authority to commit 

the Contractor in all matters related to this contract. The PM shall be responsible for coordinating, 

formulating, disseminating and implementing all contract requirements issued by the Government.  

C 4.5.2 Boat Operator Authority. A boat operator (“Operator”) is defined as a person who is responsible for 

the operation of any vessel being used in support of this contract.  The Operator is responsible for the 

navigation and care of the vessel as well as the safety of personnel embarked.  The Operator shall 

execute his duties in accordance with U.S. Coast Guard rules and regulations as well as other federal, 

state and local laws.  The Operator has the sole authority for safeguarding embarked personnel and the 

vessel assigned to his/her custody.  The Operator has the authority to abort operations when there is a 

clear and present danger to safety of embarked personnel and/or his/her assigned watercraft. 

C 4.6 Emergency Contact.  The Project Manager (or designee with the same authority) must be available to be 

contacted 24 hours a day, 7 days a week to respond to emergency situations. 

C 4.7 Readiness.  The Contractor shall ensure that the craft and crew are maintained in such that they are ready 

to support operational requirements in accordance with contract requirements. The Contractor shall submit 

a boat/equipment non-availability notice to the COR verbally, in writing, or via e-mail no later than one 
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hour after any boat and/or equipment failure or damage occurs.  Verbal notifications shall be followed-up 

with written or email notification to the COR within 4 hours after any boat and/or equipment failure or 

damage occurs.    

C 4.8 Normal hours of operation for Naval Station port operations are Monday through Friday, 0800-1600.  

Normal hours of operation for each service are identified in the sections that describe the service.  

Government Holidays will be considered non-normal working hours except for those services that are 

required every day of the year.  Vessels will require a 30 minute warm up and cool down period to allow 

engine and system parameters to reach normal.  

C 4.9 Flex Time: The start of normal hours of operation can change on a daily basis, as required by the 

Government.  Unless otherwise specified, the earliest the workday can start is 0500 and the latest is 0900.  

The Government will provide two (2) calendar days notice prior to changing the flextime schedule.  Each 

service and/or vessel defined herein may have a unique flextime schedule.  

C 4.10 Sounding and Fire Watch.  The Contractor shall provide a roving sounding and fire watch outside of 

normal hours, which are specified in Section C 4.8, 7 days a week, all days of the year.  At a minimum, 

each vessel and assigned facility shall be checked every other hour, for bilge levels, shore power hoses, 

mooring lines, water leaks, presence of smoke or fire and any normal conditions.  For safety purposes, a 

minimum of two Contractor personnel is required for every watch. 

C 4.11 Due to mission requirements and location of NSGB, the workload can be dynamic.   The Government 

reserves the right to require the Contractor to perform additional Port Operations Functions in support of 

NSGB, including, but not limited to additional boat operations, additional maintenance on boats, growth 

work, towing, migrant operations support, travel lift overhaul, and Government directed special 

requirements. The Contracting Officer, in accordance with the Changes Clause, will negotiate any 

change to port operations functions. 

C 4.12 Force Protection supplies/services.  The requirements for force protection of ships and facilities are 

rapidly changing. If additional supplies and services within the general scope of the contract are required 

by the Contracting Officer, the required supplies and or services will be added to the contract through a 

negotiated modification.  

C 5.0 TRANSITION  

C 5.1 The Contractor recognizes that the services under this contract are vital to the Government and must be 

continued without interruption and that, upon contract expiration, a successor, either the Government or 

another Contractor, may continue them. The Contractor agrees to (1) furnish phase-in training and (2) 

exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor.   

  

C 5.2 To ensure the continuity of services are maintained at the required level of proficiency, the Contractor 

shall provide a transition period for phase in and phase out of services with the successor Contractor for a 

period of 180 days.  The incumbent Contractor shall provide sufficient experienced personnel during the 

phase-in, phase-out period to ensure that the services called for by this contract are maintained at the 

required level of proficiency. The Contractor shall allow as many incumbent personnel as practicable to 

remain on the job to help the successor maintain the continuity and consistency of the services required 

by this contract. The Contractor also shall disclose necessary personnel records and allow the successor 

to conduct onsite interviews with these employees. If selected employees are agreeable to the change, the 

Contractor shall release them at a mutually agreeable date and negotiate transfer of their earned fringe 

benefits to the successor. 

 

C 5.3 The incumbent Contractor shall work with the incoming Contractor to prepare the incoming Contractor 

to assume full responsibility for all areas of operations and maintenance.  The incumbent Contractor shall 

provide the incoming Contractor full access to all buildings, facilities, equipment, vessels, logs, records, 

technical manuals, test equipment and maintenance program.  The incoming Contractor will arrange 

through NAVFAC for P-307 training for operating the travel lift and complete qualifications prior to 

contract turnover date.  Although the incoming Contractor and the incumbent will work together during 

the transition period, the incumbent will retain full responsibility for contract services and operations 
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during this transition time period.   All transition activities must be completed prior to start date of the 

contract.  The transition schedule shall be mutually agreed to by the Contracting Officer, Contracting 

Officer Representative (COR) the incumbent Contractor,  and the incoming Contractor to make best use 

of the capabilities and skills of the Contractor personnel.   

 

C 5.4  In accordance with FAR Clause 52.237-3, Continuity of Services, the Contractor shall upon the 

Contracting Officer's written notice, furnish phase-in and phase-out services for up to 90 days after this 

contract expires if required. The Contractor shall be reimbursed for all reasonable phase-in, phase-out 

costs (i.e., costs incurred within the agreed period after contract expiration that result from phase-in, 

phase-out operations) . 

 

C 5.5 During the final week of the contract period of performance, the Contractor shall provide a complete, 

written updated Technical Exhibits 3 and 5 of all Government-furnished equipment and materials 

provided under this contract. If the incumbent Contractor is awarded the new contract, the final inventory 

shall be conducted with the COR or ACOR. If the incumbent is not awarded the new contract, the 

incumbent shall conduct a joint inventory with the incoming Contractor and the COR or ACOR. 

 

C 6.0 SHIP MOVEMENT SUPPORT -  HARBOR TUGS, PUSHER BOAT, PILOT, LINE HANDLERS  

C 6.1 The Contractor shall provide Harbor Tug and pusher boat services utilizing YTB-820, YTB-824 and 

YTB-831. 

C 6.2 Normal hours of operation for the harbor tugs and pusher boat are 6 days per week, 10 hours per day, 

Monday through Saturday 0700-1700.  

C 6.2.1 The Contractor shall operate and maintain two harbor tugs simultaneously during normal hours.  

The third harbor tug will be in reduced operating status for maintenance by the Contractor.  Reduced 

operating status (ROS) for the tug is defined as the amount of maintenance necessary to ensure that the 

material condition of the tug does not degrade and the equipment/systems could be activated within 

seven days.  The Government will provide seven days notice to activate the tug in ROS (and place 

another tug in ROS). 

C.6.2.2  The Contractor shall provide harbor tug services during normal hours within 30 minutes of request 

and during non-normal working hours the tugs shall be ready for service within 2 hours of request by the 

COR.  Contractor can expect 300 annual ship movements during normal working hours and 60 annual ship 

movements during non-normal working hours.  

C.6.2.3 A minimum crew of four is required for operation of each harbor tug (1 Tugmaster, 1 Chief 

Engineer, 1 Oiler Electrician, and 1 Deckhand). 

C.6.2.4  The following list is illustrative of the services to be performed by tugs under this contract: 

1) Towing, twisting, mooring, berthing, docking, streaming, shifting, assisting, pulling, and 

escorting  vessels, barges, submarines, crafts, hulls, sleds, derricks, lighters, and objects of 

whatsoever nature including anything carried thereon.  The Government reserves the right to 

direct the Contractor to use the tugs separately or jointly with other tugs in the performance of 

any services listed in this Contract.  Towing may include origin and destination locations 

offshore. The Government directed work shall be added to the contract through a negotiated 

modification and shall be invoiced under the not to exceed (NTE) CLIN. 

2) Transfers of pilots and Government Personnel by vessel. 

3) Tug emergency support services, including responses to weather conditions threatening 

vessels, piers, dry-docks, or shore facilities; shipboard fires; vessels aground; vessel 

equipment failures; downed aircraft; oil spills; missions of mercy; collisions; ammunition 

mishaps; and search-and-rescue operations and shipboard casualty or National Defense 

Emergency. 

4) Line handling. 
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5) Within the geographical region of the Caribbean, the Contractor shall provide assistance with 

vessel(s) which are ordered to any berth, dock, anchorage, wharf, open roadstead, submarine 

line, or alongside any vessel, barge, lighter, submarine, craft, hull, derrick, or object of 

whatsoever nature that the Government may direct, provided the vessel can lie always safely 

afloat except in harbors or waters where groundings are custom of the port.  

C 6.3 Pusher Boat Services.  The Contractor shall provide pusher boat services at NSGB using Government-

furnished pusher boat.  

C 6.3.1 The Contractor shall operate and maintain the Government Furnished pusher boat (PB-1/ Vessel 

number 74CM831).  

C 6.3.2 The pusher boat shall be used to perform miscellaneous tasks, including, but not limited to 

movement of waterborne items, docking of vessels, movement of small cargo, line handling, etc.    

C 6.3.3 The Contractor shall provide pusher boat services during normal working hours within 30 minutes 

of request. Contractor can expect 60 annual pusher boat services during normal working hours.  The 

Contractor is only required to operate one harbor tug when the pusher boat is operating. 

C 6.3.4 Pusher boat services during non-normal working hours shall be provided within 4 hours of notice 

by the COR.  Contractor can expect 45 annual pusher boat services during non-normal working hours.   

C 6.3.5 A minimum crew of three is required for operation of the pusher boat (1 Coxswain, 1 Oiler 

Electrician, and 1 Deckhand). 

C 6.4  The Contractor shall assist the Government Dockmaster with mooring ships at NSGB. 

C 6.4.1 The Contractor shall coordinate and provide all necessary line handling services.  A maximum of 

10 line handlers will be required at any one time.  Unless there is an emergency, the Contractor will be 

given at least four hours advance notice. 

C 6.4.2 Line handler services are typically required during normal working hours; however, the services 

must be available during non-normal working hours to assist with vessel arrivals and departures.   The 

Government estimates 300 annual ship movements of which 60 ship movements per year will occur after 

normal working hours and on weekends and Federal Holidays.  Typically between 4 and 10 line handlers 

will be required. 

 C 6.4.3. During all operating hours, the line handlers shall be on station no less than 15 minutes prior to the 

scheduled arrival/departure of the vessel.  The COR or designee will schedule the line handling services 

with the Contractor.   

C 6.5 The Contractor shall be responsible for storing, maintaining in accordance with Section C 12.0, 

transporting, and staging of Government-furnished shore power cables and cradles for ship-to-shore power, 

brows and brow stands and portable fenders.   The Contractor shall not be responsible for the quality or 

capacity of ship-to-shore power.  The Contractor shall not connect or disconnect shore power, or place brows 

and brow stands on ships. 

    C 6.6 Harbor Pilot Services. The Contractor shall provide a Harbor Pilot for NSGB and can expect 

approximately 80 ship movements per year that requires these services. Vessels request Pilot services prior to 

arrival and departure through Port Control. 

C 7.0 BERTH DAY SUPPORT -  FERRY SERVICES 

C 7.1 The Contractor shall provide ferry services at NSGB using the Government-furnished ferries listed 

below.  

C 7.1.1 Two Government-furnished Yard Ferry Boats (YFB-92, YFB-93);  

C 7.1.2 Three Government-furnished utility boats (UB) (NSGB-5, NSGB-6 & NSGB-7); 

C 7.1.3  Two Government-furnished Landing Crafts (LCU1675 & LCM8-4).   

C 7.2  The ferry service primarily provides passenger, vehicle, cargo and equipment transportation between the 

Windward and Leeward side of NSGB at designated ferry landings.  Normal ferry operations are set forth 
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in Technical Exhibit 7; however, the scheduled arrival/departure times may be changed by the COR and 

the scheduled hours of operation may be changed to support the different missions in Guantanamo Bay as 

directed by the Contracting Officer with 24 hours’ notice.  The maximum numbers of vessels in operation 

at one time are 3 YTB’s, 1YFB; 2 YTB’s, 1YFB and 1 PB: 1 YFB, 1 LCU and 2 UBs; 2 YFB’s, 1 LCU, 1 

LCM8 and 2 UB’s. 

C 7.3 For ferry services, the Contractor shall operate as described below.  

C 7.3.1 The Contractor shall be responsible for the safe loading and embarking /debarking of personnel and 

vehicles on the ferry in accordance with general guidance provided by the COR. 

C 7.3.2 Additional non-normal ferry operations shall be provided within two hour notice. Contractor can 

expect non-normal ferry runs to average twelve per month.  Examples are medical evacuations, 

personnel movements, ammo load outs, and/or fuel tankers. As a contingency plan, the Contractor may 

be tasked with additional ferry operations to support migrant operations that could run 24 hours per 

day, 7 days a week. The migrant operations ferry schedule will be coordinated between the Contractor 

and the COR based on support required and sustainment of operations.  Crew rest and maintenance 

will be addressed in the schedule. 

C 7.3.3 The Contractor shall also operate the boats/crafts to support various general harbor work in addition 

to non-normal ferry runs.  Examples are sand and gravel truck movements and equipment movements. 

An average of 4 per month can be expected. 

C 7.3.4 A minimum crew of four is required for operation of each YFB and LCU (1 Craftmaster, 1 

Loadmaster, 1 Chief Engineer, and 1 Oiler/electrician), and a minimum crew of three is required for 

operation of the UB and LCM (1 Coxswain, 1 Engineer, and 1 Bow hook/Stern hook). 

 

C 8.0 BERTH DAY SUPPORT -  FACILITY RESPONSE TEAM (FRT) SERVICES 

C 8.1 The Contractor shall provide waterborne FRT services at NSGB utilizing Government-furnished vessels 

and equipment.  FRT response services and training shall be in accordance with OPNAVINST 5090.1D.  

(OPNAVINSTs are available on the Internet at the following website: 

http://www.fas.org/irp/doddir/navy/opnavinst/index.html.  

C 8.2 Contractor shall provide waterborne FRT services twenty-four (24) hours per day, seven (7) days a 

week. Immediate response is required within 1 hour of notification of a spill to deploy 1000 feet of oil 

boom to start containment. 

C 8.3 Under FRT services, the Contractor’s responsibilities include, but are not limited to, the following: 

C 8.3.1 Responsible for investigating reports of possible spills and report the details of the spill, source, 

size, estimated amount and type of product.  If there is a spill, the Contractor shall respond in 

accordance with Section C 8.1.  

C 8.3.2 Responsible for containing waterborne spills and recovering product from the water.  The 

Contractor may be required to work and train with other agencies or departments that also have oil 

spill response capabilities. 

C 8.3.3 Responsible for preventive containment booming/un-booming of ships, submarines, barges, and 

facilities including booming of strategic response locations within 1 hour of receipt of request.     

C 8.3.4 Contractor shall boom ships with containment boom when vessels are scheduled to transfer liquid 

cargo with a petroleum, oil or lubricants (POL) base or components. Typically all vessels will be 

boomed after arrival.  Continuous containment is required 360 degrees around the vessel.  If 360 

degree booming is not possible or practicable, the Contractor must notify the COR immediately. 

C 8.3.5 Responsible for ensuring FRT personnel are trained and equipped in accordance with the position 

descriptions listed in the Facility Response Plan (FRP) and qualified in accordance with Section C 22.  

C 8.4 The Contractor shall be qualified in accordance with Section C 22.0 Personnel Requirements and 

maintain in accordance with Sections C 11.0 and C 12.0, the six Oil Spill Response Government-furnished 
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boats (Boom Boat-1, Boom Boat-2,  Fast Boat-1, Platform-1, Platform-2, (2) Pumper Trucks, and 

Skimmer), trailers, spare engines, boom reels and associated equipment and booms. Oil Spill Response 

Boat crewing.  A minimum crew of two (1 Coxswain and 1 Deckhand) is required to operate each boat 

except for the platform boats which require a minimum crew of three (1 Coxswain and 2 Deckhands).  

C 8.5 The Contractor shall provide an Oil Spill Report consisting of an itemized accounting of all costs 

including materials and man-hours associated with an oil spill response situation. 

C 8.6 The Contractor shall participate in regional training, exercises and other spill response training as 

required by the COR.   

C 9.0  BERTH DAY SUPPORT – BERTH DAY BOATS, DIVE BOATS AND SERVICES 

C 9.1 Dive Boats  The Contractor shall maintain the two dive boats (DV-1, DV-2) and trailers, including 

spare engines in accordance with Sections C 11 and C 12.  The Contractor will be required to operate the 

boats as necessary for maintenance. The Contractor shall work closely with the COR to ensure that scheduled 

maintenance requirements do not interfere with operational requirements. The Port Operations department 

military personnel will operate the dive boats for all other uses. 

C 9.2 NSGB Captain’s Gig Maintenance. The Contractor shall maintain the Captain’s Gig in accordance with 

Sections C 11 and C 12. The Contractor will be required to operate the Gig as necessary for maintenance.  

The Port Operations department military personnel will operate the Gig for all other uses.  

C 9.3 Port Service Boat   The Contractor shall maintain the Port Services Boat (PSB) and trailer, including 

spare engines, in accordance with Sections C 11 and C 12.  The Contractor will be required to operate the 

boat as necessary for maintenance. The Contractor shall work closely with the COR to ensure that scheduled 

maintenance requirements do not interfere with operational requirements. The Port Operations department 

military personnel will operate the port service boat for all other uses. 

C 9.3.1 In accordance with the procedures identified under Property Administration (Section C18), 

Government personnel will check out/check in the port services boats with the Contractor. 

C 9.4 The Contractor shall provide trash removal services within the waters of NSGB (see Technical Exhibit 

2A) using Government-furnished vessels.  This service includes waterborne trash removal and obstructions to 

navigation and floating debris.  The Contractor is responsible for disposing of the trash and debris in an area 

adjacent to the waterfront as specified by the COR. The Contractor is not required to haul the trash to a 

landfill. 

C 9.5 The Contractor shall relocate, as directed by the COR, all boats and the miscellaneous equipment that 

supports the Port Operation Department.  Relocation of these items can include movement by water.   

C 10.0  HARBOR SECURITY BOATS 

C 10.1 Security Boats.  The Contractor shall maintain the four security boats (HP-1, HP-2, HP-3, and HP-4), 

trailers, boat lifts, transports and spare engines.  The Security Department will operate the security boats for 

operational purposes. The Contractor will be required to operate the boats as necessary for maintenance. The 

Contractor shall work closely with the COR to ensure that scheduled maintenance requirements do not 

interfere with operational requirements. 

C 10.2 Normal hours for providing maintenance services are 6 days per week, 10 hours per day,   Monday 

through Saturday 0700-1700.   

   

C 11.0  GENERAL EQUIPMENT STANDARDS 

C 11.1 The Contractor shall operate Government equipment furnished, watercraft and boats in accordance 

with the original equipment manufacturer’s technical manuals and specifications.   

C 11.2 Watercraft Standards of Appearance. All watercraft shall be maintained in a neat sanitary condition 

with all loose gear, equipment and tools stowed in a safe, secure, and orderly fashion.  All bright work shall 

be kept shined and all labels and stencils shall be kept clearly legible.  
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C 11.3 Hull and weather decks. The exterior hull, weather decks and superstructure, including ladders, 

booms, winches, capstans, and all other deck fittings, shall be maintained in a clean, rust free condition.  

Waterline and draft marks shall be repainted with sufficient frequency to ensure a high standard of 

appearance and vessel smartness.  The national ensign, jack, pennants, and signal flags shall be clean and un-

tattered. All craft shall be washed down with freshwater on a weekly basis.  

C 11.4 Mooring lines shall be maintained in a clean and serviceable condition.  Rigging and ground tackle 

shall be maintained in accordance with manufacturer’s recommendation.  All rigging and ground tackle shall 

be regularly inspected and maintained to be clean and rust/corrosion free condition. 

C 11.5 Engineering spaces. Engineering spaces shall be maintained in a neat, clean, oil-free condition with 

bilges dry or at the minimum practical level, and oil-free.  Attention shall be given to small leaks, insulation 

and lagging, painting and preservation, equipment stowage, and similar housekeeping items.  Machinery shall 

be maintained to original equipment manufacturer’s specifications and professional marine engineering 

standards of material condition and readiness required for mission performance.  Packing glands, guards, and 

other similar items shall be routinely maintained.  Constant attention shall be given to maintenance and repair 

actions that impact safety.  Surface coatings shall be maintained in accordance with applicable vessel 

technical manuals and Naval Ships Technical Manual (NSTM) 631.  Status boards, posted instructions and 

diagrams shall be neatly and accurately maintained.   

C 11.6 Interior spaces. All interior spaces shall be maintained in a clean, corrosion/rust-free and properly 

painted condition.  Decks and ladders shall be maintained free of tripping and slip hazards. Ship’s furniture 

shall be maintained in good repair. All interior bright-work shall be regularly shined.   

C 11.7 The Contractor shall maintain all waterfront and oil spill response equipment that includes brows, 

brow stands, shore power cables, hoses, boom reels, vacuum trucks, OSR conex boxes, and boom in good 

condition.  This includes preservation, cleaning, maintenance and repair.  Shore power cables and cradles 

shall be protected from damage and stored out of exposure to the sun. 

C 12.0  MAINTENANCE OF GOVERNMENT FURNISHED, BOATS, WATERFRONT EQUIPMENT, OIL 

SPILL RESPONSE EQUIPMENT AND SERVICE CRAFT 

C 12.1 General. The watercraft, systems and equipment, and other assigned port service areas and equipment 

shall be maintained in accordance with original equipment manufacturer’s specifications, the Joint Fleet 

Maintenance Manual (JFMM) Volumes IV, V, VI, and applicable NSTM’s.  The Contractor shall accomplish 

maintenance and repairs approved by the Navy planning yard on vessel hulls, equipment and systems as 

directed by the Contracting Officer and Contracting Officer Representative.  If a part is not available from the 

Government inventory, the Contractor shall be required to follow the procedures detailed in paragraph 

Section C 19.1.1. 

C 12.2 Senior Maintenance Engineer.  The Contractor shall assign a senior maintenance engineer to 

coordinate all watercraft and equipment maintenance and repair. 

C 12.3 The Contractor shall perform a visual inspection of each vessel on a daily basis to record engine 

operating hours and to record the condition of the each boat.  Vessels operated by the Government will be 

made available to the Contractor for these daily inspections.  

C 12.4 Consumables required for operation of these boats (e.g fuel, mooring lines, fenders, lifesaving 

equipment, etc.) shall be purchased under the NTE CLIN. Consumables required for vessel preventative 

maintenance shall be included in the Contractor’s Firm Fixed-Price.   

C 12.5 In accordance with the procedures identified in Property Administration, Government personnel will 

check out/check in the boats listed in Sections C9 and C10 from the Contractor.  

C 12.6 The Contractor shall work closely with the COR to ensure that maintenance requirements do not 

interfere with operational requirements. 

C 12.7 The Contractor shall maintain each craft’s readiness for all operational requirements.  The Contractor 

shall ensure that all equipment, machinery, and appurtenances of the craft, regardless of the frequency or 

importance of use, shall be maintained in the highest state of readiness.  The Contractor shall be responsible 
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for performing scheduled and unscheduled maintenance to ensure mission readiness 24-hours a day.  

Contractor will work with the COR on number of vessels that are down for maintenance after working hours.  

C 12.8 Predictive, Preventive and Corrective Maintenance. The Contractor shall perform predictive, 

preventive and corrective maintenance as required to maintain each craft’s equipment and systems and other 

assigned port service areas and equipment in a high state of readiness.  This service shall ensure to the 

maximum extent possible continuing operation of the machinery, prolonging the life of the machinery, and to 

preclude breakdown of the machinery, unnecessary overhaul of major equipment, and excessive corrective 

maintenance of the machinery. 

C 12.8.1 Predictive Maintenance. The Contractor shall collect lube oil samples for analysis on all 

lubricating and hydraulic oil systems.  Contractor shall respond to and perform as necessary preventative 

and corrective maintenance as indicated by the analysis. 

C 12.8.2  Preventive Maintenance.  The Contractor shall perform all preventive maintenance on assigned 

watercrafts, systems and equipment, and other assigned port service areas and equipment.   

C 12.8.3 Contractor Maintenance Plan.  The Contractor shall utilize, “WheelHouse” commercial 

maintenance program  and inventory control program to develop maintenance plans for each Government-

furnished watercraft, service craft, waterfront equipment, oil spill response equipment and all other 

equipment that requires maintenance performed using manufactures tech manuals, existing maintenance 

requirement cards and good engineering practices.  The Contractor will verify procedures, maintenance 

checks and documentation that support the maintenance prior to implementation. The Contractor shall 

include all inventory items in the commercial maintenance program.     

The maintenance program must be able to accurately depict the status of each vessel and equipment, 

provide historical maintenance and repair data, total maintenance costs per boat or equipment, inventory 

and costs of parts used, labor hours estimated per maintenance check, actual labor hours used, part failure 

analysis, engine hours, scheduling of maintenance checks, number of checks completed on a monthly and 

annual basis.  The Contractor shall upload all pertinent reference documentation that pertains to each vessel 

or equipment for easy reference to procedures, drawings etc.  The program will also have the capability to 

assign vessels to a future planned phased maintenance availability or scheduled overhaul, this will allow 

building the work package for the future event and inputting all maintenance and repairs to that availability. 

The Contractor shall procure the maintenance program through WheelHouse Technologies.  The data in the 

program will belong to and be turned over to the Government at the end of the contract period.  The 

WheelHouse Commercial Maintenance Program Base Year CLIN shall include the following 

implementation services: First year subscription; Vessel Walkdown and Facility Management Services; 

Inventory and Purchasing Module; Barcode Inventory Module; On-Site Training and Implementation 

Support. WheelHouse Option CLINs shall include annual subscription services. The Contractor will be 

responsible for internet connection that will support maintenance program as described in C 4.2.  The 

Contractor shall include the internet support for the maintenance program in their Firm Fixed-Price under 

the "Data" CLINs. Contractor shall have dedicated personnel to support maintenance scheduling, data entry 

to include common verbiage, accuracy of entries, completion entries, inventories and quality assurance 

checks. 

Contractor is responsible to increase initial manning and administrative requirements to ensure the program 

is fully operational within 120 days of award.  The Contractor will continue to perform required 

maintenance and repairs of all craft utilizing a local program until the commercial maintenance program is 

operational for the first 120 days.  

The Government shall provide Diesel Engine Inspectors for those engines covered under the Navy’s Diesel 

Inspection Program.  

Contractor shall develop a phased maintenance plan/refurbishment cycle for boats that includes blasting, 

priming and painting vessel exterior and interior spaces, inspecting wiring and equipment and replacing as 

necessary.  In between refurbishment cycles, the boats and equipment will have their hulls cleaned, visually 

inspected, spot preserved and equipment replaced as corrective maintenance if required.  Plan will be 

developed annually with the COR.  
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C 12.8.4  Corrective Maintenance and Repairs.  The Contractor shall accomplish all corrective maintenance 

and all repairs to ensure a high state of readiness of the craft, their systems and equipment, and other port 

services operations in accordance with the PWS. 

C 12.8.4.1 Contractor will have the capability to perform corrective maintenance and repairs that 

includes such efforts as troubleshooting, disassembly, repair, replacement, assembly, startup, and 

adjustments.  Typical examples of corrective maintenance are as follows: pump overhaul, injector 

replacement, gunwale repair, piping repair, valve overhaul or replacement, weld repairs, 

replacement of deteriorated metal, breaker or transformer replacement, electrical/electronic 

repairs, deck fitting repairs, stuffing tube replacement, leak correction, overhaul of engines and re-

engine of vessels, air conditioning and refrigeration, hoses, cables, hydraulic systems, and etc. 

C 12.8.4.2 Corrective maintenance and repairs shall be accomplished within 24 hours of 

identification unless approved by the COR and scheduled for a future date or availability in 

WheelHouse.  The craft’s material condition shall be maintained at full design operating level and 

ensure that further deterioration in the condition of equipment and systems does not occur.  

Contractor will be manned to respond immediately to corrective maintenance and repairs.  There 

will be repair work that will be deferred to the next maintenance availability when parts can be 

obtained and sufficient vessel downtime can be established to affect repairs, and will be 

established with the COR.  

C 12.9 Gauge Calibration.  Calibration of gauges, micrometers, torque wrenches etc.  shall either be provided 

by the Government utilizing the calibration facility at NSGB or shall be sent for calibration off-island. Off-

island calibrations will be added to the contract through a negotiated modification.  

C 12.10 Maintenance Personnel.  The Contractor shall have sufficient personnel to perform all predictive, 

preventive, corrective maintenance and repairs. The Contractor’s plan for managing predictive, preventive, 

corrective maintenance and repairs shall include the use of Contractor personnel to accomplish repairs 

considered being within their capability.  The Contractor shall ensure the skill level of the personnel 

performing the work is commensurate with the technical difficulty of the work and that the repairs are of a 

lasting, high quality nature meeting the U.S. industry and Governmental standards.  The Contractor shall 

provide sufficient shore side maintenance personnel, who are not permanently assigned to operating vessels, 

to accomplish all the predictive, preventive corrective maintenance and repairs as scheduled.  Contractor shall 

respond immediately to vessel and equipment repairs and continue with preventive maintenance.  

C 12.11 Contractor is responsible for periodic inspection, repair and annual cleaning of permanently installed 

waterborne boom and tiderisers.  

C 12.12 Contractor is responsible for maintaining the six (6) Oil Spill Response container express (CONEX) 

boxes, and the supplies and equipment located in the CONEX boxes at various locations. Locations of the 

CONEX boxes are listed in Technical Exhibit 3. The lockers will have an inventory placard located on the 

container. Oil Spill Response supplies will be purchased by the Contractor under the NTE CLIN. 

 C12.13 Contractor shall perform the layup and/or maintenance actions required for disposal of excess 

watercraft that are under the custody of Port Operations.  This work shall be performed on a not to interfere 

basis with the normal duties and will include minor maintenance, repair or preservation, removal of 

equipment, defueling and engine removal.  The Contractor may be required to obtain special services for 

maintenance or repairs; and for testing and removal of hazardous materials.  The additional work will be 

added to the contract through a negotiated modification in accordance with the Changes Clause. 

C 13.0  SERVICE CRAFT, LCU AND MAINTENANCE AVAILABILITIES AND DOCKING REGULAR 

OVERHAULS (DROH) 

C 13.1 Travel Lift Capability.  The travel lift has the capability to remove all vessels from the water for 

docking with the exception of the YTBs. Contractor shall maintain and operate Travel lift in accordance with 

Section C 17.0. 

C 13.2  Hull Cleanings.  Vessels will be removed from the water and placed on blocks at least every 12 

months for hull cleanings and visual inspections.  Contractor will provide the schedule to the COR and 

include any corrective maintenance to be performed on each vessel during the hull cleaning.  Any time a 
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service craft is removed from the water the Contractor will dock the craft and provide a docking report to the 

COR in accordance with NSTM 997.  The Contractor will develop a schedule for military divers at NSGB to 

perform waterborne hull cleanings and inspections on the YTBs. Schedule for military divers must be 

approved by the COR.  

C 13.3  Maintenance Availabilities.  The Contractor with the COR will schedule phased maintenance 

availabilities and take the vessels out of service for a short duration of 1-4 weeks subject to COR approval  to 

complete corrective maintenance and approved alterations utilizing their industrial marine services.  The 

phased maintenance availabilities are designed to perform all work that does not require a docking 

availability.  An example of this work would be corrective maintenance that requires the craft to be out of 

service for 1-4 weeks, engine overhauls, bulwark  repairs, deck repairs, generator work, preservation, piping 

replacements, A/C replacements, decking, vent ducting, electrical and above the waterline hull repairs.  There 

may be some work that would or should be scheduled in conjunction with a scheduled docking availability 

and will be determined by the COR and the Regional Maintenance Manager.  Contractor shall use the 

maintenance program to document all maintenance actions and shall flag required preventive, corrective 

maintenance and repairs for the next maintenance availability and order parts, materials to support it.   

C 13.4 Docking Regular Overhauls (DROH).  Docking Regular Overhauls are scheduled every six years for 

the YTBs and YFBs and every eight years for the YC.  The LCU is classified as a boat and will require six 

year DROH cycles. The Contractor and the COR shall meet to discuss future docking availabilities on an 

annual basis at a minimum. For planning purposes, the following craft will be scheduled for DROH in FY18: 

FY18-YTB 824 and YC1639).  The drydocking critical work is identified in Technical Exhibits 12 and 13.  

Docking Regular Overhauls will consist of docking critical work such as hull non-destructive testing, hull 

plating replacements, blasting, priming and painting, sea chest, waster sleeve, sea valves, seawater piping, 

tank inspections, propeller and shaft removals, rudder removals, cutlass bearing replacements, strut bearing 

replacements, tank cleaning and inspections, tank and void preservation and all work that can only be 

performed while in dock.  This will be an extended maintenance period of up to twelve weeks. The 

Contractor will document and flag DROH maintenance and repairs to the next DROH availability in the 

maintenance program.   The Contractor shall oversee repairs with the Government representative, completing 

docking inspection reports, NDT reports and docking the service craft in accordance with NSTM 997.   

Contractor will be required to perform start-up maintenance, fueling operations, system alignments, testing 

and post DROH sea-trials. 

C 13.4.1 YTB’s.  The Contractor will provide a firm fixed-price for the docking availability listed in 

Technical Exhibit 12.  The YTB’s cannot be drydocked on island and will have to be towed to a 

contractor facility stateside.  Contractors pricing shall include preparation for towing in accordance with 

the Navy Towing Manual, towing and shipyard costs for labor and material.  Contractor will also have to 

provide on-site technical oversight during the availability, defueling, refueling system alignments and 

sea-trials.  Any growth work or new work will be addressed by Condition Found Report to the 

Contracting Officer via on-site Government representative for approval. Approved growth changes or 

new work requirements for the docking availability listed in Technical Exhibit 12 shall be added to the 

contract through a negotiated modification in accordance with the changes clause. 

C 13.4.2 YC. The Contractor will provide a firm fixed price for the docking availability listed in 

Technical Exhibit 13.  The YC can be drydocked on island with the travel lift.  Contractor’s pricing shall 

include all materials required for the availability and any additional labor and/or overtime the Contractor 

would require outside of their existing workforce and normal working hours to complete the availabilities 

within 12 weeks.  Any growth work or new work will be addressed by Condition Found Report to the 

Contracting Officer via COR for approval. Approved growth changes or new work requirements for the 

docking availabilities listed in Technical Exhibit 13 shall be added to the contract through a negotiated 

modification in accordance with the changes clause. 

C 13.4.3 The Contractor and the COR will periodically review work items for the scheduled availability 

and develop the plan of action and milestones (POA&M).  The COR will notify the Regional 

Maintenance Manager who will provide an independent ship check and detail of each item.  The COR 

will submit the DROH work package to the Regional Maintenance Manager at least 150 days prior to the 

scheduled availability.  Once the work package has been reviewed by the Regional Maintenance 
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Manager the package will be sent back to the COR for the Contractor’s corporate approval.  Package is 

then sent to the Contracting Officer for execution approval.  The DROH packages will be individually 

uploaded in the” WheelHouse” program for each vessel to become part of the permanent material history 

record.  

C 14.0 INDUSTRIAL MARINE REPAIR SERVICES 

C 14.1 The Contractor shall provide industrial marine repair services.  These services are necessary for the 

Government equipment furnished listed in Technical Exhibit 1.  If a repair part is not available from the 

Government inventory, the Contractor shall be required to follow the procedures detailed in Section C 19.1.1. 

C 14.2 Normal hours for marine repair services are 6 days per week, 10 hours per day, Monday through 

Saturday 0700-1700.  

C14.3The Contractor shall provide the following services utilizing Government equipment furnished, and in 

compliance with the JFMM, Volumes IV, V, VI, applicable Naval Ships Technical Manuals and Industry 

Standards: 

C 14.3.1 Sandblasting, Hydro-Blasting and Painting. Contractor shall provide these services for corrosion 

and preservation control.  Painting shall be accomplished by both manual application and spray process.  

C 14.3.2 Carpentry/Fiberglass Repair.  Contractor shall provide the ability to manufacture wood block 

build-ups for dry-docking various station craft and repair fiberglass hull/components.  Contractor is 

responsible for building 809 carpentry shop. 

C 14.3.3 Pipefitting, Ship fitting, Valve Repair and Welding.  Contractor shall provide structural welding 

and cutting on ferrous and nonferrous materials with qualified personnel.  Contractor shall repair and 

manufacture pipe and piping systems, ship fitting, and hull repairs including but not limited to the 

fabrication and repair of decks, hull penetrations, hull plating, associated structural members and watertight 

fittings on station craft as well as similar emergent repairs on visiting vessels. Valve repair to include 

replacing seats, lapping, seat contact blue checks, repacking, and hydrostatic testing for seat tightness.  The 

following welding processes are available for Contractor use:  ferrous and non-ferrous welding utilizing 

shielded metal arc welding (SMAW), gas tungsten arc welding (GTAW), gas metal arc welding (GMAW) 

processes, oxygen-acetylene cutting and silver brazing.  Brazing, SMAW and GMAW welding may be 

performed in shop and on site.  GTAW welding may be performed in shop only.  Further resources 

available to the Contractor include arc welders, TIG welders, a punching and shearing machine and a pipe 

bending and threading machine. Gasses are not available locally.  Contractor shall purchase, ship and pay 

monthly leases on bottles and racks. 

C 14.3.4 Engine/Machinery Repair.  Contractor shall troubleshoot, repair and overhaul Detroit Diesel, 

Cummins engines and transmissions; as well as Honda and Yamaha outboard engines by personnel with 

documented experience and qualifications to perform troubleshooting, repair and overhauls of the various 

engine types. Contractor shall repair all types of marine equipment.  Specific facilities and equipment exist 

to remove, rebuild, and install diesel and outboard engines and support systems.   

C 14.3.5 Machine and Milling Repair.  Contractor shall machine various machinery components utilizing 

lathes, mills, drill presses and other shop machinery. 

C 14.3.6 Electrical Repair.  Contractor shall provide marine electricians to perform diagnostics and repair 

to Marine Electrical Equipment and Systems and perform diagnostics and minor repairs to Electronic 

Equipment and Systems.  Repairs shall be accomplished per American Boat Yacht Council (ABYC) 

standards and in accordance with the OEM requirements.    

C 14.3.7 Flex Hose Repair. Contractor shall manufacture flex hoses with reusable threaded fittings and 

hydrostatically test, tag and maintain records for all hoses in accordance with the NSTM.  

C 14.3.8 Steel Cable Manufacturing.  Contractor shall have the capability to cut wire rope and install 

wedge fittings, replace cabling and pull test cables.   

C 14.3.9 Non-Destructive Testing.  Contractor shall be certified to perform Visual Test (VT), Dye 

Penetrate Test (PT) and Ultrasonic Test (UT), along with QA personnel to assess and document the testing.   
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C 14.3.10 Auxiliary System and Equipment Repair.  Contractor shall diagnose and repair auxiliary marine 

systems including but not limited to air conditioning, refrigeration, hydraulic, sewage, compressed air, 

cooling water, and ventilation systems. 

C 14.4 Contractor shall support the execution of the required diesel inspections on YTB 820, YTB 824 and 

YTB 831 in accordance with the Joint Fleet Maintenance Manual (JFMM) and OPNAVINST 9233.1.  Each 

tug shall be inspected every 18-24 months, prior to overhaul, after overhaul and after casualty affecting the 

engine in accordance with above directives.  In addition to the Diesel Inspections, the Contractor shall support 

the Board of Inspection and Survey (INSURV) material inspections accomplished every 3 years. 

C 15.0   SEVERE WEATHER REQUIREMENTS 

C 15.1 Severe Weather Preparations.  The Contractor shall be responsible for the execution of the Severe 

Weather Plan as outlined herein and Technical Exhibit 8. The Contractor shall be responsible for all 

equipment identified under this contract.  Variations to the Government’s plan can be made to suit the local 

weather conditions with the approval of the COR. 

C 15.2 Contractor shall provide a specific Severe Weather Response Plan.  The plan shall detail how the 

Contractor will comply with Technical Exhibit 8.  It shall include names and phone numbers along with the 

number of people required to perform the necessary tasks and detail how the Contractor shall ensure that 

the personnel will be available.   

C 15.3 Typical major tasks that the Contractor should anticipate during severe weather conditions are listed 

below as a guide for planning purposes.  Specific execution timeline will be provided by the COR.   

         C 15.3.1 Severe Weather Readiness (this is not an all-inclusive list): 

1) Remove, secure and properly stow all non-essential loose gear in associated waterfront areas. 

2) Relocate port services equipment, such as brows and ladders, to a secure storage area. 

3) Moor vessels. 

4) Provide boat operations support for post-storm assessments. Report extent of damage to pier 

facilities, sortied craft and assigned buildings. 

C 16.0 TRANSPORTATION  

  C 16.1 Transportation Support.  The Contractor shall provide vehicles to transport material, personnel, security 

watches, tow trailers/launch and recover boats as necessary to support contracted Port Operations services.  All 

vehicles must be permanently marked with the Contractor’s name.  All costs associated with the operation and 

maintenance of the vehicles shall be the Contractor’s responsibility. 

C 17.0  WEIGHT HANDLING EQUIPMENT AND LIFTS 

C 17.1 Material Handling Support:  The Contractor shall supply, maintain, certify in accordance with 

NAVFAC P307 all material handling equipment including but not limited to forklifts, chainfalls, lifting slings 

and pallet jacks necessary for performance of this contract.   

C17.2 The Contractor shall provide marine lift services utilizing the Government furnished 300-ton Marine 

Travel Lift.  The Contractor is responsible for the maintenance and certification of the Marine Travel Lift in 

accordance with manufacturer’s recommendation.  The Contractor shall ensure all certification requirements 

are met in accordance with NAVFAC P307 for Class I Cranes.  The Contractor shall have an operator 

certified in accordance NAVFAC P307 for Class I Cranes within at the start of the performance period.   

C 17.3 The Contractor shall supply, maintain and certify, in accordance with OSHA requirements, a man-lift 

capable of reaching the top of the 300-ton Marine Travel Lift to perform required maintenance.  

C 18.0  PROPERTY ADMINISTRATION 

C 18.1 The Contractor shall establish and maintain a system to control, protect, preserve, and maintain all 

Government property included in Technical Exhibits 3 and 5.  Records for all Government property in 

Contractor custody are to be maintained in accordance with FAR 45.  Physical inventories are to be 

performed on an annual basis and the results reported to the COR within 15 days after completion of the 

inventory.   
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C 18.2 Initial Turnover Inventory.  The Government and Contractor shall jointly conduct an inventory of all 

Government-furnished Material/Equipment/Tools/Property that will be provided in support of this contract.  

The joint inventory of property will be completed approximately one week prior to the scheduled turnover to 

the Contractor.     

C 18.3 Vessel Inspection.  The Government and Contractor shall jointly inspect each vessel before turnover to 

the Contractor.  The inspection results for each vessel will be individually uploaded into WheelHouse so as to 

become a record of material condition. All inspections may be videotaped for future reference.   

C 18.4 Contract Completion Inventory & Vessel Inspection.   Upon completion of the contract, a joint 

inspection and complete watercraft, equipment, tool and material inventory must be accomplished.  The 

Contractor shall be responsible for the costs associated with the replacement/repair of missing/damaged 

watercraft, equipment and inventory in excess of normal wear and tear.   

C 18.5 Vessel and Equipment Check Out/In System.  The Contractor shall develop and administer an 

Equipment Check Out/In and inspection system for Government use of any Government-furnished equipment 

and/or boats.  The system shall document the condition of the boat and equipment prior to and after use.  The 

Contractor shall maintain an activity log available to the Government upon request. Replacement parts and 

repairs as a result of damage to the boat or equipment beyond normal wear and tear shall be invoiced under 

the NTE CLIN.  

C 18.6 Property Management.  All Government equipment, property, materials and facilities furnished under 

this contract are incidental to the place of performance and remain accountable to the Government. The 

Contractor shall only report Government Furnished Property (GFP) listed in Technical Exhibit 14 to the IUID 

Registry IAW DFARS 252.211-7007. The Contractor shall provide an updated Technical Exhibit 14 to the 

KO and COR within 5 working days after each update. 

 

C 19.0  SUPPLY AND CONFIGURATION MANAGEMENT OF GOVERNMENT OWNED 

WATERCRAFT AND EQUIPMENT  

C 19.1 Spare and Repair Parts.  The Contractor shall maintain custody/security of Government provided spare 

and repair parts listed in Technical Exhibit 5, and shall be responsible for maintaining the spare and repair 

parts in a Ready-for-Issue (RFI) condition.  The Contractor shall utilize WheelHouse to establish a barcode 

inventory system that will track on-hand inventory and establish high and low limits.  

C 19.1.1 If a part is not available from the Government inventory, the Contractor may then purchase the 

part if the part is less than $500.00. If the part is in excess of $500.00 but does not exceed $3,000.00, the 

COR shall approve the purchase.  The Contractor shall obtain COR approval by providing at least one 

quote. For purchases (single or multiple) totaling over $3,000.00, the Contractor shall obtain Contracting 

Officer approval by providing three quotes or sole source justification to the KO.  When repairs to 

components and equipment are no longer cost effective as determined by the COR, the Contractor will 

purchase the new component or equipment.  The Contractor shall invoice under the NTE CLIN all 

purchases not part of the consumables addressed at Section C 19.2.  The Contractor shall be responsible for 

the entire logistics process, including but not limited to identifying the repair part, ordering, tracking, 

storing, shipping, receiving and/or disposing, and issuing spares and repair parts and documenting materials 

used by vessel in the WheelHouse program.  The Contractor shall maintain current levels of spare/repair 

part inventories and prices in the WheelHouse program. The price of parts required shall be tracked by the 

type of vessel in WheelHouse Program. The Contractor shall maintain and update the supply and 

configuration records to reflect all modifications, file documentation and actions in WheelHouse Program. 

C 19.1.2 A contract modification shall be issued to obligate funds for all approved purchases required 

under this contract. The Contractor shall provide all required supporting documentation prior to obtaining 

required equipment and supplies in support of port operations, maintenance and repair requirements. For 

any purchase that exceeds $3,000.00, the Contractor shall obtain at least three quotes to ensure that 

adequate price competition was sought or the Contractor must provide an acceptable justification as to why 

it was impracticable to do so. The Contractor shall submit an Expenditure Report of all approved purchases 

monthly or as directed by the Contracting Officer. The Contractor shall work closely with the Contracting 

Officer and COR on tracking purchases to ensure that yearly funding constraints are not exceeded. The 

Contractor shall notify the KO and COR when the total expended for the NTE CLIN reaches 75 percent of 
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the total funds available on the NTE CLIN. The notice shall state the estimated amount of additional funds 

required to continue performance for the period specified in the Schedule. The Contractor shall invoice for 

approved purchases only after the Contracting Officer has issued a funding modification under the contract.  

The Contractor shall not exceed nor incur costs that exceed the funding amount stated on the NTE CLIN at 

the time an item is ordered.  

              C.19.1.3 Reimbursement shall be limited to the “Actual price” paid by the Contractor for such supplies and  

services, plus tax paid, if any, and reduced by any and all credits and rebates, whether accrued or realized, 

associated with the supplies and services provided. “Actual price” does not include material handling 

charges, overhead, general and administrative costs, profit, or any other indirect cost that is in any way 

associated with the Contractor’s purchase or provision of such supplies and services. The Contracting 

Officer may reduce the reimbursement by any amount above that which the KO finds, in  his/her sole 

discretion, is greater than that which is fair and reasonable for the supplies or services provided, giving due 

consideration to the facts and circumstances prevailing at the time that the Contractor procured the supplies 

and services. Disputes as to the amount by which any reimbursement is reduced shall be resolved IAW the 

“Disputes” clause (FAR 52.233-1) of the contract. It shall be the Contractor’s burden to demonstrate that 

the price it paid for approved supplies or services were fair and reasonable. 

 

              C 19.1.4 The Government is not obligated to reimburse the Contractor for otherwise supplies and services 

in excess of the funded amount stated in the NTE CLIN. The Contractor is not obligated to continue 

performance of any work under this Contract or otherwise incur costs for supplies or services in excess of 

the funded amount stated in the NTE CLIN unless the Contracting Officer notifies the Contractor that the 

funded amount stated in the applicable NTE CLIN has been increased. Notification shall be in writing. In 

the event notification is made orally, such notification will be followed up in writing within two working 

days.  No notice, communication, or representation from any person other than the KO shall affect the 

Government’s obligation to reimburse the Contractor. Change orders shall not be considered an 

authorization to exceed the funded amount stated in the Schedule under the NTE CLIN unless they contain 

a statement expressly increasing the funded amount of the NTE CLIN by a sufficient amount to cover the 

change order. 

C 19.2 Consumable Supplies.  The Contractor shall furnish all consumables required for the performance of 

this contract as part of their Firm Fixed-Price.  A representative list of consumable supplies is outlined in 

Technical Exhibit 4. This list is not intended to be all-inclusive, but is provided to indicate a range and types 

of items that may be required for this contract. 

C 19.3 Reliability/Maintainability Changes. Change requests to improve equipment reliability and 

maintainability (R&M) including parts interchangeability shall be submitted to the COR.  No changes shall 

be made prior to COR approval of the request. The Contractor shall be responsible for modification 

documentation. 

C 20.0   OVER AND ABOVE WORK (OAW) 

 

C 20.1 Over and above work (OAW). The Government reserves the right to require the Contractor to perform over 

and above work that is within the general scope of the contract. If the Contractor identifies additional repairs that are 

over and above the general maintenance requirements stipulated in PWS or growth work, the Contractor shall 

recommend corrective action via a work request. The OAW will be added to the contract through a negotiated 

modification in accordance with the Changes Clause. Over and Above work requests are expressly identified as  

services to be invoiced under the NTE CLIN. The Contractor will be reimbursed for O&A services and associated 

supplies in accordance with the above Section C 19.1.3 of this PWS at the actual price paid by the Contractor, i.e., 

the price paid to the subcontractor of such services or supplies. The Contractor shall include O&A work on the 

Funds Expenditure Report.  

 

C 20.2 The Contractor shall prepare and furnish an OAW Work Request in accordance with the procedures outlined 

in DFARS 252.217-7028  prior to performing the work. The Contractor shall provide OAWRs to the COR for 

concurrence who will forward to the KO for approval.  

 

  C 21.0    SAFETY AND QUALITY CONTROL REQUIREMENTS 
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C 21.1 Quality Management System. The Contractor shall provide and maintain a quality management 

system which includes a description of the Contractor’s quality management process, quality assurance 

controls, inspections and testing, and shall be focused on preventing, controlling, and detecting defects.  The 

procedures, documentation, and data that comprise the system shall be incorporated into a Quality 

Management System Plan detailing how the Contractor will monitor quality under this contract. Existing 

quality documents that meet the requirements of this contract may continue to be used.  At a minimum, the 

plan shall include: 

C 21.1.1 An inspection system covering all the services identified in this performance work statement.  It 

must specify the areas to be inspected on either a scheduled or unscheduled basis and how often inspections 

will be accomplished. 

C 21.1.2 Methods for identifying and preventing defects in the quality of service performed before the level 

of performance becomes unacceptable. 

C 21.1.3 On-site records of all inspections conducted by the Contractor and necessary corrective actions 

taken.  These records must be made available to the Government upon request. 

C 21.1.4 Address how the Contractor will meet the Acceptable Quality Levels (AQLs) in response to the 

Quality Assurance Support Plan (QASP).   

C 21.2 Formal Inspections of Government-furnished Watercraft, Equipment and Facilities.  At various times 

during the contract period, all watercraft, equipment and facilities may undergo Government conducted 

inspections. The Contractor shall participate in the inspections and shall to the maximum extent practicable 

maintain the watercraft/equipment in an operational condition during the inspections.  The COR may order 

the correction of discrepancies.  The Contractor shall provide status update to the COR and Contracting 

Officer relative to the correction of discrepancies found during the inspections.  The Contractor shall be 

notified no less than three (3) days prior to conducting the inspection. 

C 21.3 Safety Program.  Watercraft and personnel safety are the top priority.  The Contractor shall establish 

and maintain a safety program to promote occupational safety for all personnel.  The safety program shall 

encompass appropriate procedures and practices as necessary to establish a safe and hazard-free working and 

living environment.  The program shall address areas of typical shipboard and port operations evolutions and 

equipment operations, mission operations, maintenance, and housekeeping.  The program shall also 

incorporate applicable DoD, base, Navy, and U.S. Coast Guard Regulations.  

C 21.3.1 Safety Plan.  The safety program and plan shall include, but not be limited to asbestos control, 

heat stress control, hearing and sight conservation, lead control, respiratory protection, electrical safety, gas 

free engineering, confined space operations, lock-out/tag out procedures, hazardous material control and 

management, mercury control, polychlorinated biphenyls, and man-made vitreous fibers.  With respect to 

the operations, the safety plan shall address methods to identify, evaluate and control safety and 

occupational health hazards. The plan shall also include required sections for on-site health and a safety 

plan for oil spill response operations for FRT and other personnel engaged in spill response.  Contractor’s 

plan shall comply with OSHA standards and the plan shall be approved by the Government. 

C 21.4 Hazardous Materials and Hazardous Wastes (HAZMAT). The watercraft, boats and equipment may 

contain and/or generate HAZMAT. The Contractor shall properly package, containerize, store, dispose and 

manage all HAZMAT with complete identification of all contents clearly labeled on the container in 

accordance with all Naval Station Guantanamo Bay base regulations.  All HAZMAT utilized in the 

performance of this contract requirement must be obtained through the Navy’s HAZMAT center.  The port 

facilities HAZMAT locker must be maintained in accordance with the NSGB base regulations.  The 

Contractor is responsible for any additional expenses/fines incurred as a result of any acts of noncompliance 

or negligence or violation of federal, state or local laws and regulations as a result of the Contractor’s 

management of regulated waste or hazardous materials. Contractor shall ensure that a hazardous material 

minimization program is developed, implemented and the Material Safety Data Sheet (MSDS) reviewed for 

the follow-on contract. Contractor will be responsible for the HAZMAT lockers that will contain the 

Contractor purchased HAZMAT and the Government furnished HAZMAT for Contractor use.  The 

Contractor shall participate in the Regional Hazardous Materials Minimization Program and Consolidated 

Hazardous Material Reutilization and Management (CHRIMP) program. 
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C 21.4.1 Regulated wastes (oily waste) shall be properly stored, packaged, containerized and disposed of in 

accordance with all applicable regulations. 

C 22.0  PERSONNEL REQUIREMENTS 

C 22.1 Personnel Requirements.  The Contractor shall be responsible for safely manning the various craft 

identified by this contract while meeting all USCG requirements and not restricting operational and 

maintenance requirements identified herein.  The Contractor shall have sufficient personnel to meet mission 

and maintenance requirements. 

C 22.2 Mandatory Key Personnel.  The mandatory Key Personnel are the Project Manager, Operations 

Manager, the Harbor Pilot, three (3) Tug and Ferry Craftmasters, and the Senior Maintenance Engineer. The 

Contractor agrees to assign to this contract those persons identified as key personnel whose resumes were 

submitted with its proposal.  No substitutions of key personnel shall be made except in accordance with the 

NAVSUP 5252.237-9400.  Substitution or Addition of Personnel Clause.  Contractor’s key personnel must be 

citizens of the United States of America and must be able to obtain a Confidential Security Clearance and 

Common Access Card (CAC). 

C 22.3 In the event the Government has any reason to be dissatisfied with the qualifications, conduct or 

performance of any person employed by the Contractor, the Contracting Officer will provide particulars to the 

Contractor who shall promptly investigate and take the appropriate corrective action, including but not 

limited to making a change in personnel.  The Contractor shall provide the Contracting Officer with written 

information detailing the action taken and the basis for such action.   

C 22.4 Substitutions of Key Personnel. The Contractor agrees to assign to this contract those positions identified 

as key personnel whose resumes were submitted with its proposal and who are necessary to fulfill the 

requirements of this contract.  No substitutions of key personnel shall be made except in accordance with 

NAVSUP 5252.237-9400.   

C 22.5 Key Personnel Requirements/Qualifications: 

C 22.5.1 Project Manager (PM).  In addition to the requirements identified in Section C 4.5.1 of this 

Performance Work Statement, the Project Manager must have demonstrated excellent management, verbal 

and written communication skills.  The Project Manager must be capable of interacting effectively with 

Government personnel.  The Project Manager must be able to understand and respond to their concerns in a 

timely manner and be proactive, actively engaged in all aspects of operations. The Project Manager must 

have the equivalent of ten (10) years experience directly related to the requirements of this contract, or a 

Bachelor of Science Degree in Management, Marine Transportation or Engineering and the equivalent of 

five (5) years experience directly related to the requirements of this contract.   The Project Manager is also 

responsible for ensuring that a qualified docking officer is assigned and on station during the docking of 

any vessels. The Project Manager position cannot be collateral duty with any other position.  The PM shall 

be located on-site.   

C 22.5.2 Ferry and Harbor Tug Craftmasters (3 required). The Craftmasters must either have:  (1) prior 

Navy boat operating experience and have prior NEC 0161 qualifications or (2) a minimum of a USCG 

Master License on Near Coastal Waters for Motor vessels of 200 Gross Tons.  In addition, to the NEC 0161 

qualification and/or the USGC Masters License, all Craftmasters must have at least 5 years documented 

experience operating harbor tugs or point-to-point ferry operations.  This includes experience operating 

under conditions requiring precise navigation, station keeping, close quarter maneuvering, anchoring, and 

specialized testing operations.  The Craftmasters shall be an experienced marine radio operator, understand 

international and inland rules-of-the-road and proficiently operate radar and other navigational aids.  The 

Craftmaster must also be familiar with administrative ship business and demonstrate overall charge of the 

vessel. 

C 22.5.3 Harbor Pilot.  The Harbor Pilot must have prior Navy boat handling experience and held a Navy 

Enlisted Classification (NEC) 0215 (harbor/docking pilot) with 10 years experience piloting Naval ships in 

and out of harbors and Naval bases and to and from docks and berths or hold a Coast Guard issued master 

license with a 1st Class pilot endorsement with 10 years’ experience as stated above.  Pilots shall have no 

incidents on their records. The Harbor Pilot will supervise Contractor personnel in docking, berthing, 

mooring and directs operations of all classes of vessels and barges. The Harbor Pilot shall also be a 

qualified Tug/Craftmaster. 
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C 22.5.4 Senior Maintenance Engineer (SME). The SME must have either: (1) a USCG Chief Engineer 

(Limited), Near Coastal license with experience in routine operation, preventive maintenance, corrective 

maintenance, and repairs of shipboard systems or (2) have 15 documented years of comparable experience 

with the maintenance and repair of shipboard systems, hull, mechanical and electrical with an emphasis on 

diesel engines. In addition to the requirements of Section C 12, the SME supervises/performs maintenance 

on all engineering, deck, fire-fighting and emergency equipment.  The SME must be experienced in 

supervising and maintaining a preventive maintenance system (PMS), documentation of machinery history, 

generating maintenance actions due, completed, deferred and drafting reports for accomplishment rate and 

hours expended along with costs associated with each vessel or equipment.  The SME must be familiar 

with diesel inspection requirements. This position cannot be collateral duty with any other position. 

C 22.5.5 Operations Manager.  The Operations Manager is the central dispatcher for the Contractor and 

will be required to respond to all radio requests from the Navy’s Port Control Office.  Primary duties are in 

accordance with contract requirements. The Operations Manager will be a qualified Craftmaster in 

accordance with C21.5.2 for the YTB’s, YFB’s, LCU, LCM, PB and all contract watercraft.  The 

Operations Manager shall act as the FRT On-Scene Leader and HAZMAT team member.  The Operations 

Manager must have demonstrated excellent management, verbal and written communication skills.  

Because of the requirement to frequently interface with the Navy on VHF radio, the operations manager 

must have excellent command of and diction in the English language.  The Operations Manager must have 

the equivalent of five (5) years experience directly related to the requirements of this position or have a 

college degree in business with a concentration in operations and three (3) years of experience directly 

related to the requirements of this position.  

C 22.6 General Personnel Requirements.  The following requirements apply to all Contractor personnel 

performing work on this contract. 

C 22.6.1 Boat Operators and crews (other than listed above in Key Personnel Requirements).  Boat 

Operators shall complete the Shore Installation Management Basic Boat Coxswain Course (SIM BBC) for 

those assigned as Boat Coxswains, provided by the Government and complete the Navy Personal 

Qualification Standard (PQS), NAVEDTRA 43606 for the applicable positions.  Tug crews will complete 

the PQS NAVEDTRA 43609 associated with their position.  As a prerequisite to the PQS all Boat 

Operators and crews will be either Navy 2
nd

 class swimmer qualified or attend USCG STCW-95.  The 

operators must be experienced driving and maneuvering small boats. The Contractor shall provide all Boat 

Operator and crew qualifications to the COR.  

C 22.6.2 All Contractor personnel assigned to Facilities Response Team (FRT) will be qualified for their 

positions in accordance with On Water Oil Spill Response, Containment, and Recovery PQS, NAVEDTRA 

43195-D. 

C 22.6.3 Contractor personnel assigned as Line Handlers will be qualified in accordance with Deck 

Seamanship Line Handler PQS, NAVEDTRA 43127-D. 

C 22.6.4 Contractor personnel assigned as Sounding and Security shall be qualified in accordance with 

Shore Installation Management (SIM) Port Operations PQS, NAVEDTRA 43602, Sounding and Security 

along with any other base and/or Contractor specific guidance.  

C 22.6.5 Contractor personnel performing pipe fitting and ship fitting shall meet ABS standards and ABYC 

standards. 

C 22.6.6 Machinery Repair personnel shall have documented experience and/or certifications in applicable 

engine and machinery repair. 

C 22.6.7 Electrical repair personnel shall have documented experience as/or certified as a marine electrical. 

    C 22.6.8 Non-destructive testing.  Contractor personnel shall be certified in accordance with industry 

standards to conduct and analyze Non-destructive testing methods listed in C14.3.9. 

                                                                                                                                                                                                            

C 22.6.9 Aux system and equipment repair, technicians shall be qualified/certified in accordance with 

industry standards and documented experience to service, troubleshoot or repair equipment or systems 

outlined in C14.3.10. 
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C 22.6.10  Uniforms. All Contractor employees shall wear a Contractor-furnished uniform.  Contractor 

must provide uniforms suitable to the environmental conditions.  The uniforms must be professional in 

appearance and be kept neat and clean.  The uniforms must have company identification on front and back 

and the company’s name will be visible on the front of outer clothing. The uniform design must be 

submitted to the COR for approval prior to use. 

C 22 6.11 Contractor personnel shall maintain a clean, groomed and professional appearance. 

C 22.6.12 Contractor personnel shall be able to clearly communicate in English. 

C 22.6.13 Identification Badges. All Contractor employees shall have their Government furnished 

identification badges in their possession at all times. 

C 22.6.14 Medical Requirements.  The Contractor shall develop a drug-testing program in accordance with 

46 CFR Part 16, Section 230. The Contractor shall provide trained, qualified, medically and 

psychologically fit personnel consistent with the craft mission and projected area of operation.  

C 22.6.15 Workforce.  Foreign nationals may be employed; however, due to the sensitive location of 

NSGB, foreign nationals may be excluded and denied entry approval.   

C 22.6.16 Entry Approval.  No employee or representative of the Contractor will be admitted to NSGB 

without prior entry approval.  The background of Contractor personnel will be screened prior to entry to 

NSGB.  The Contractor shall provide to the COR 30 days prior to the required arrival date of each 

employee at NSGB the following information: Full name, date and place of birth. See Technical Exhibit 9. 

 C 22.6.17 Enterprise-wide Contractor Manpower Reporting Application (ECMRA) 

The Contractor shall report Contractor labor hours (including Subcontractor labor hours) required for 

performance of services provided under this contract for U.S. Naval Base, Guantanamo Bay, Cuba via a 

secure data collection site. Contracted services excluded from reporting are based on Product Service 

Codes (PSCs).  

 

The excluded PSCs are: 

 

(1) W, Lease/Rental of Equipment;  

(2) X, Lease/Rental of Facilities;  

(3) Y, Construction of Structures and Facilities;  

(4) S, Utilities ONLY;  

(5) V, Freight and Shipping ONLY.  

 

The Contractor is required to completely fill in all required data fields using the following web address 

https://doncmra.nmci.navy.mil.  

 

Reporting inputs will be for the labor executed during the period of performance during each Government 

fiscal year (FY), which runs October 1 through September 30. While inputs may be reported any time 

during the FY, all data shall be reported no later than October 31 of each calendar year. Contractors may 

direct questions to the help desk, linked at https://doncmra.nmci.navy.mil. 

C 22.7 Personnel Contingency Plan.  The Contractor shall develop a contingency plan adequate to ensure that 

there will be no interruption of operations or maintenance service due to labor disruption within the 

Contractor’s own labor force.  The contingency plan must address substitution of personnel when 

qualified/trained personnel are not available due to leave, sickness, death, or other unplanned losses.    

C 22.8 The Contractor shall, without additional expense to the Government, be responsible for obtaining any 

necessary licenses and permits, and for complying with all applicable laws, codes and regulations in 

connection with the performance of work.  Further, the Contractor is responsible to ensure that proper safety 

and health precautions are taken to protect the work, the workers, the public and the property of others. 

C 22.9 All substitute personnel replacing Contractor personnel assigned to this contract shall have 

qualifications that equal or exceed the minimum standards established in the contract. 
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C 22.10 Training.  All training/certifications required must be kept current through the entire contract period. 

C 22.10.1 The Government will provide HAZMAT, HAZWOPER, Basic Boat Coxswain, 2
nd

 class 

swimmer and FRT training to Contractor employees that are on the FRT roster and /or operate boats in 

accordance with applicable regulations and at no cost to the Contractor. 

C 22.10.2 The Contractor shall provide all Contractor personnel serving as crew on a boat with basic fire 

fighting training applicable to the vessel being operated. 

C 22.10.3 Training Plan.  The Contractor shall provide a Training Plan demonstrating how the Contractor 

will accomplish both ashore and afloat training as set forth in this contract.  The Contractor shall 

accomplish training in accordance with this plan.  The training plan will include the subject being taught; 

location of the training site(s); and the company / institution, etc. that will be employed to perform this 

training. The training plan must also include a contingency plan to address substitution of personnel when 

qualified/trained personnel are not available due to leave, sickness, death, etc.  The Training plan will also 

contain a training status matrix covering all personnel with the qualifications and expiration date for each. 

The Training Plan is due within 60 days after contract award. 

C 22.11 Required Drills. The Contractor’s employees will complete the following drills as appropriate to their 

duties and the Contractor shall document completion of them in the vessel’s logbook or in accordance with 

OPA 90 requirements.  

Minimum 

Periodicity Drill 

1) Quarterly Man Overboard 

2) Quarterly Shipboard Fire Drill While Underway 

3) Monthly  Oil/Fuel Spill Response (OPA 90) 

4) Monthly Oil Spill Equipment Deployment (OPA 90) 

5) Semi-Annual Building Fire Drill 

5) Annual HAZMAT Response Drill 

6) Annual Oil Spill Management Table Top Drill 

7) Annual Severe Weather Response Drill 

 

C 22.12 Continuation of Essential Contractor Services.  This contract requires continuation of essential 

Contractor services per DFARS 252.237-7023.   The Contractor shall participate in training events, exercises, 

and drills associated with the Government efforts to test the effectiveness of the continuity of operations and 

practices. The services listed in paragraphs C6-C20 are designated as essential services per DFARS 252.237-

7023.  

 

C 22.13 Training of military personnel.  Contractor will provide training to select Port Operations military 

personnel to accomplish Tugmaster and Craftmaster Personal Qualification Standards.  The COR will notify 

the Contractor for any personnel requesting training.   

 

C 23.0  SECURITY 

 

C 23.1.1 Security: Contractor Access to (Unclassified) Information Systems.  Department of Navy (DON) 

policy prescribes that all unclassified data at rest that has not been approved for public release and is stored 

on mobile computing devices shall be treated as sensitive data and encrypted using commercially available 

encryption technology. 

 

C 23.1.2  DON policy prohibits assignment of non-U.S. citizens to IT-I and IT-II designated positions.  IT 

position designations are incorporated in paragraph 5B-2 of SECNAV M-5510.30. 

 

C 23.1.3  The Contractor shall ensure all personnel whose work involves IT-I and IT-II positions, access to 

sensitive unclassified information, navigation aids programs, Privacy Act Information, or Personally 

Identifiable Information receive a favorably adjudicated National Agency Check with Local Checks 

(NACLC).  Employees may begin work once notification is received from the NSGB Security Manager that 

minimum requirements have been met. 
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C 23.1.4   The Contractor shall process all clearances of Confidential and higher and ensure employees which 

require these clearances have been awarded and maintain appropriate clearances for the duration of their 

employment.   

 

C 23.1.5 The Contractor shall use the visitor certification program in Joint Personnel Adjudication System 

(JPAS) or  Visit Authorization Request (VAR) to provide Contractor personnel (who possess a current 

NACLC or superior clearance) investigative information documentation to NSGB Security Manager and 

COR. 

 

C 23.1.6  The Contractor shall include the IT Position Category per SECNAV M-5510.30 for each employee 

designated on a VAR. The VAR will be renewed annually or for the duration of the contract if less than one 

year.  

 

C 23.1.7  The Contractor shall ensure personnel that require Common Access Cards (CAC) shall report in 

person within 3 working days of reporting onboard to the NSGB Trusted Agent Sponsorship System (TASS) 

for processing CAC request.  The COR will provide contact information for the current TASS Trusted Agent 

(TA). 

 

C 23.1.7.1  The Contractor shall ensure personnel provide the TASS TA signed documentation from the 

contract security manager on company letterhead, page three (3) of System Authorization Access Request 

Navy (SAAR-N), or VAR identifying the level and expiration date of clearance the contract employee 

possesses and two forms of  valid photo identification.   

 

C 23.1.8 The Contractor shall ensure individuals accessing Navy Information Technology resources 

completes an OPNAV Form 5239/14, System Authorization Access Request Navy (SAAR-N).   

 

C 23.1.8.1  The Contractor shall forward the SAAR-N to NSGB Information Technology (IT) department 

within 3 working days of arrival at Guantanamo Bay. 

 

C 23.1.9  The Contractor shall ensure completion of annual Information Assurance (IA) training, monitor 

expiration of requisite background investigations and initiate reinvestigations as required, to ensure 

uninterrupted access to required IT systems. 

 

C 23.1.10  The Contractor will fully comply with requirements of Synchronized Pre-deployment and 

Operational Tracker (SPOT) program as coordinated with the KO. 

 

C 23.2. Physical Security  

 

C23.2.1 The Contractor shall be responsible for safeguarding all Government property provided for 

Contractor use.  At the end of each work period, all Government facilities, equipment and materials shall be 

secured.   

C23.2.2  The Contractor shall establish and implement methods to ensure all keys issued to the Contractor by 

the Government are accounted for and not used by unauthorized persons.  The Contractor shall not duplicate 

any keys issued by the Government and immediately report to the COR any occurrences of lost or duplicated 

keys. 

 

C23.2.3 The Contractor shall be required, upon written direction from the COR, to re-key or replace the 

affected lock or locks without cost to the Government.  In the event a master key is lost or duplicated, all 

locks and keys for that system shall be replaced at the Contractor’s expense. 

 

C23.2.4 The Contractor shall prohibit the use of keys issued by the Government by any persons other than the 

Contractor's employees.  
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C23.2.5 The Contractor shall limit access to Government provided lock combinations to preclude 

unauthorized entry. 

 

C23.3 Operational Security 

 

C23.3.1. No Contractor employee shall disclose or cause to be disseminated any information concerning the 

operations of the activity which would result in, or increase the likelihood of the possibility of a breach of the 

activity’s security or interrupt the continuity of its operations. 

 

C23.3.1.1. The Contractor shall emphasize to all employees that disclosure of information relating to the 

services hereunder to unauthorized personnel or failure to safeguard classified information shall subject the 

Contractor, their agents or personnel to criminal liability under Title 18, Sections 79 and 798 of the United 

States Code. 

 

C23.3.2. The Contractor shall direct all inquiries, comments or complaints arising from any matter observed, 

experienced, or learned as a result of, or in connection with, the performance of this contract, the resolution of 

which may require the dissemination of official information, to the Public Affairs Officer. 

 

C23.3.3.  Deviations from, or violations of, any of the provisions of this section shall, in addition to all other 

criminal and civil remedies provided by law, subject the Contractor to immediate termination for default 

and/or Contractor personnel involved will experience withdrawal of the Government’s acceptance and 

approval of employment. 

 

C23.3.4. The Contractor shall ensure personnel adhere to all base regulations and shall act swiftly to correct 

any personnel problems.  Failure to comply with subject regulations may result in termination of employment 

and subsequent removal from the base.   

 

C23.3.4.1. The Contractor shall be required to remove any employee who has been determined by the 

Government to be objectionable for reasons including discipline, incompetence, and carelessness.  Any crime 

committed within the Naval Base reservation may subject the perpetrator to Federal prosecution. 

 

C23.3.5. The Contractor shall ensure all personnel obtain required badges, vehicle passes and licenses and 

ensure the return of licenses, passes and badges to the COR upon completion of this contract or upon 

termination of personnel.     

 

C23.3.5.1. The Contractor shall, at a minimum of 30 days prior to the start of the contract, submit to the COR 

an estimate of the number of personnel expected to be utilized at any one time on the contract.   

 

C23.3.5.2. The Government shall issue necessary badges without charge.   

 

C23.3.6. The Contractor shall ensure only personnel with a need access facilities or any Contractor occupied 

space.   

 

C23.3.6.1. The Contractor shall ensure that all Contractor personnel have vacated the Contractor work areas 

at the end of the work day (unless otherwise approved by the COR). 

 

C23.3.6.2. The Contractor shall ensure no pets are kept in or around Contractor occupied spaces. 

 

C23.4  Base Entry Clearance Procedures 

 

C23.4.1. The Contractor shall ensure all persons entering NSGB; obtain area entry clearance approval from 

the Base Commander and in accordance with the Foreign Clearance Guide at 

https://www.fcg.pentagon.mil/fcg.cfm.  Contractor’s requests for entry can be initiated by contacting the 

Naval Station Security Manager at (011) 5399-4505.  All requests shall be initiated NO LATER THAN 60 

DAYS PRIOR TO REQUIRED ENTRY.  
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C23.4.2. The Contractor shall be permitted to have personal visitors in accordance with current Base 

regulations. 

 

C23.5       5252.204-9400 Contractor Unclassified Access to Federally Controlled Facilities, Sensitive 

Information, Information Technology (IT) Systems or Protected Health Information  

 

Homeland Security Presidential Directive (HSPD)-12, requires Government agencies to develop and 

implement Federal security standards for Federal employees and Contractors.  The Deputy Secretary of 

Defense Directive-Type Memorandum (DTM) 08-006 – “DoD Implementation of Homeland Security 

Presidential Directive – 12 (HSPD-12)” dated November 26, 2008 (or its subsequent DoD instruction) directs 

implementation of HSPD-12.  This clause is in accordance with HSPD-12 and its implementing directives. 

 

APPLICABILITY 

This clause applies to Contractor employees requiring physical access to any area of a federally controlled 

base, facility or activity and/or requiring access to a DoN or DoD computer/network/system to perform 

certain unclassified sensitive duties.  This clause also applies to Contractor employees who access Privacy 

Act and Protected Health Information, provide support associated with fiduciary duties, or perform duties that 

have been identified by DON as National Security Position, as advised by the command security manager. It 

is the responsibility of the responsible security officer of the command/facility where the work is performed 

to ensure compliance.   

     

Each Contractor employee providing services at a Navy Command under this contract is required to obtain a 

Department of Defense Common Access Card (DoD CAC).  Additionally, depending on the level of 

computer/network access, the contract employee will require a successful investigation as detailed below.  

 

ACCESS TO FEDERAL FACILITIES 

Per HSPD-12 and implementing guidance, all Contractor employees working at a federally controlled base, 

facility or activity under this clause will require a DoD CAC.  When access to a base, facility or activity is 

required Contractor employees shall in-process with the Navy Command’s Security Manager upon arrival to 

the Navy Command and shall out-process prior to their departure at the completion of the individual’s 

performance under the contract.  

 

ACCESS TO DOD IT SYSTEMS 

In accordance with SECNAV M-5510.30, Contractor employees who require access to DoN or DoD 

networks are categorized as IT-I, IT-II, or IT-III.  The IT-II level, defined in detail in SECNAV M-5510.30, 

includes positions which require access to information protected under the Privacy Act, to include Protected 

Health Information (PHI).  All Contractor employees under this contract who require access to Privacy Act 

protected information are therefore categorized no lower than IT-II.  IT Levels are determined by the 

requiring activity’s Command Information Assurance Manager. Contractor employees requiring privileged or 

IT-I level access, (when specified by the terms of the contract) require a Single Scope Background 

Investigation (SSBI) which is a higher level investigation than the National Agency Check with Law and 

Credit (NACLC) described below. Due to the privileged system access, a SSBI suitable for High Risk public 

trusts positions is required. Individuals who have access to system control, monitoring, or administration 

functions (e.g. system administrator, database administrator) require training and certification to Information 

Assurance Technical Level 1, and must be trained and certified on the Operating System or Computing 

Environment they are required to maintain.   

 

Access to sensitive IT systems is contingent upon a favorably adjudicated background investigation.  When 

access to IT systems is required for performance of the Contractor employee’s duties, such employees shall 

in-process with the Navy Command’s Security Manager and Information Assurance Manager upon arrival to 

the Navy command and shall out-process prior to their departure at the completion of the individual’s 

performance under the contract.  Completion and approval of a System Authorization Access Request Navy 

(SAAR-N) form is required for all individuals accessing Navy Information Technology resources.  The 

decision to authorize access to a Government IT system/network is inherently Governmental.  The Contractor 
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supervisor is not authorized to sign the SAAR-N; therefore, the Government employee with knowledge of the 

system/network access required or the COR shall sign the SAAR-N as the “supervisor”.  

 

The SAAR-N shall be forwarded to the Navy Command’s Security Manager at least 30 days prior to the 

individual’s start date.  Failure to provide the required documentation at least 30 days prior to the individual’s 

start date may result in delaying the individual’s start date.    

      

When required to maintain access to required IT systems or networks, the Contractor shall ensure that all 

employees requiring access complete annual Information Assurance (IA) training, and maintain a current 

requisite background investigation.  The Contractor’s Security Representative shall contact the Command 

Security Manager for guidance when reinvestigations are required.   

 

INTERIM ACCESS 

The Navy Command's Security Manager may authorize issuance of a DoD CAC and interim access to a DoN 

or DoD unclassified computer/network upon a favorable review of the investigative questionnaire and 

advance favorable fingerprint results.  When the results of the investigation are received and a favorable 

determination is not made, the Contractor employee working on the contract under interim access will be 

denied access to the computer network and this denial will not relieve the Contractor of his/her responsibility 

to perform.    

 

DENIAL OR TERMINATION OF ACCESS 

The potential consequences of any requirement under this clause including denial or termination of physical 

or system access in no way relieves the Contractor from the requirement to execute performance under the 

contract within the timeframes specified in the contract.  Contractors shall plan ahead in processing their 

employees and Subcontractor employees. The Contractor shall insert this clause in all subcontracts when the 

Subcontractor is permitted to have unclassified access to a federally controlled facility, federally-controlled 

information system/network and/or to Government information, meaning information not authorized for 

public release. 

 

CONTRACTOR’S SECURITY REPRESENTATIVE 

The Contractor shall designate an employee to serve as the Contractor’s Security Representative.  Within 

three work days after contract award, the Contractor shall provide to the requiring activity’s Security 

Manager and the Contracting Officer, in writing, the name, title, address and phone number for the 

Contractor’s Security Representative.  The Contractor’s Security Representative shall be the primary point of 

contact on any security matter.  The Contractor’s Security Representative shall not be replaced or removed 

without prior notice to the Contracting Officer and Command Security Manager.  

 

BACKGROUND INVESTIGATION REQUIREMENTS AND SECURITY APPROVAL PROCESS 

FOR CONTRACTORS ASSIGNED TO NATIONAL SECURITY POSITIONS OR PERFORMING 

SENSITIVE DUTIES  

 

Navy security policy requires that all positions be given a sensitivity value based on level of risk factors to 

ensure appropriate protective measures are applied.  Navy recognizes Contractor employees under this 

contract as Non-Critical Sensitive [ADP/IT-II] when the contract scope of work require physical access to a 

federally controlled base, facility or activity and/or requiring access to a DoD computer/network, to perform 

unclassified sensitive duties.  This designation is also applied to Contractor employees who access Privacy 

Act and Protected Health Information (PHI), provide support associated with fiduciary duties, or perform 

duties that have been identified by DON as National Security Positions.  At a minimum, each Contractor 

employee must be a US citizen and have a favorably completed NACLC to obtain a favorable determination 

for assignment to a non-critical sensitive or IT-II position.  The NACLC consists of a standard NAC and a 

FBI fingerprint check plus law enforcement checks and credit check.  Each Contractor employee filling a 

non-critical sensitive or IT-II position is required to complete: 

 

 SF-86 Questionnaire for National Security Positions (or equivalent OPM investigative product) 

 Two FD-258 Applicant Fingerprint Cards (or an electronic fingerprint submission) 
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 Original Signed Release Statements 

 

Failure to provide the required documentation at least 30 days prior to the individual’s start date shall result in 

delaying the individual’s start date.   Background investigations shall be reinitiated as required to ensure 

investigations remain current (not older than 10 years) throughout the contract performance period.  The 

Contractor’s Security Representative shall contact the Command Security Manager for guidance when 

reinvestigations are required. 

 

Regardless of their duties or IT access requirements ALL Contractor employees shall in-process with the 

Navy Command’s Security Manager upon arrival to the Navy command and shall out-process prior to their 

departure at the completion of the individual’s performance under the contract.  Employees requiring IT 

access shall also check-in and check-out with the Navy Command’s Information Assurance Manager.  

Completion and approval of a System Authorization Access Request Navy (SAAR-N) form is required for all 

individuals accessing Navy Information Technology resources.  The SAAR-N shall be forwarded to the Navy 

Command’s Security Manager at least 30 days prior to the individual’s start date.  Failure to provide the 

required documentation at least 30 days prior to the individual’s start date shall result in delaying the 

individual’s start date.  

      

The Contractor shall ensure that each contract employee requiring access to IT systems or networks complete 

annual Information Assurance (IA) training, and maintain a current requisite background investigation.  

Contractor employees shall accurately complete the required investigative forms prior to submission to the 

Navy Command Security Manager.  The Navy Command’s Security Manager will review the submitted 

documentation for completeness prior to submitting it to the Office of Personnel Management (OPM).  

Suitability/security issues identified by the Navy may render the Contractor employee ineligible for the 

assignment.  An unfavorable determination made by the Navy is final (subject to SF-86 appeal procedures) 

and such a determination does not relieve the Contractor from meeting any contractual obligation under the 

contract.  The Navy Command’s Security Manager will forward the required forms to OPM for processing.  

Once the investigation is complete, the results will be forwarded by OPM to the DON Central Adjudication 

Facility (CAF) for a determination.   

 

If the Contractor employee already possesses a current favorably adjudicated investigation, the Contractor 

shall submit a Visit Authorization Request (VAR) via the Joint Personnel Adjudication System (JPAS) or a 

hard copy VAR directly from the Contractor’s Security Representative.  Although the Contractor will take 

JPAS “Owning” role over the Contractor employee, the Navy Command will take JPAS "Servicing" role over 

the Contractor employee during the hiring process and for the duration of assignment under that contract.  

The Contractor shall include the IT Position Category per SECNAV M-5510.30 for each employee 

designated on a VAR.  The VAR requires annual renewal for the duration of the employee’s performance 

under the contract.  

 

BACKGROUND INVESTIGATION REQUIREMENTS AND SECURITY APPROVAL PROCESS 

FOR CONTRACTORS ASSIGNED TO OR PERFORMING NON-SENSITIVE DUTIES  

Contractor employee whose work is unclassified and non-sensitive (e.g., performing certain duties such as 

lawn maintenance, vendor services, etc. ...) and who require physical access to publicly accessible areas to 

perform those duties shall meet the following minimum requirements:  

 

 Must be either a US citizen or a US permanent resident with a minimum of 3 years legal       

residency in the United States (as required by The Deputy Secretary of Defense DTM 08-006 or its 

subsequent DoD instruction) and  

 Must have a favorably completed National Agency Check with Written Inquiries (NACI) 

including a FBI fingerprint check prior to installation access.   

 

To be considered for a favorable trustworthiness determination, the Contractor’s Security Representative 

must submit for all employees each of the following:  

 

  SF-85 Questionnaire for Non-Sensitive Positions 
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  Two FD-258 Applicant Fingerprint Cards (or an electronic fingerprint submission) 

  Original Signed Release Statements 

 

The Contractor shall ensure each individual employee has a current favorably completed National Agency 

Check with Written Inquiries (NACI) or ensure successful FBI fingerprint results have been gained and 

investigation has been processed with OPM  

 

Failure to provide the required documentation at least 30 days prior to the individual’s start date may result in 

delaying the individual’s start date.   

 

* Consult with your Command Security Manager and Information Assurance Manager for local policy when 

IT-III (non-sensitive) access is required for non-US citizens outside the United States. 

 

C 24.0  HOUSING, BASE SUPPORT AND TRANSPORTATION 

C 24.1 Technical Exhibit 10 provides a listing and description of available housing, base support, services 

and transportation that are available to a Contractor performing work at NSGB.   

C 25.0  CONTRACT DATA, PLANS AND REPORTS REQUIREMENTS 

C 25.1 The Contractor shall   prepare and submit the contract data reports and plans listed below.  All contract 

data requirements shall be submitted to the Contracting Officer for review, comment and approval.  The 

Contractor shall revise contract data requirements as necessary to incorporate Contracting Officer’s 

comments and concerns.  Revisions must be resubmitted within 14 days of receipt of Government comments. 

C 25.1.1 Property Control System. The Contractor shall establish and maintain an accurate property system 

to control, protect, preserve, and maintain all Government property furnished as described in Section C 18.  

Records for all Government property furnished shall be maintained in accordance with FAR 45.6.  The 

Property Control system shall be submitted to the Contracting Officer for approval no later than 30 days 

after contract award. 

C 25.1.2 Quality Management System Plan. The Contractor shall provide a Quality Management System 

Plan as described in Section C 21.1 and will update it as changes occur. The Quality Management System 

Plan system shall be submitted to the Contracting Officer or Contracting Officer Representative for 

approval no later than 30 days after contract award. 

C 25.1.3 Safety Plan.  The Contractor shall provide a Safety Plan as described in Section C 21.3 and shall 

be update it as changes occur. The Safety Plan shall be submitted to the Contracting Officer or Contracting 

Officer Representative for approval no later than 30 days after contract award. 

C 25.1.4 Severe Weather Response Plan.  The Contractor shall provide a specific Severe Weather Response 

Plan as described in Section C 15.0 and identifying the personnel assigned to each task and any 

modifications. The Severe Weather Response Plan shall be submitted to the Contracting Officer or 

Contracting Officer Representative for approval no later than 30 days after contract award. 

C 25.1.5 Transition Plan. The Contractor shall develop a transition plan that will incorporate turnover of 

Government-furnished facilities, equipment and watercraft with the hiring and training schedule of 

Contractor personnel to support the transition as described in Section C 5.0. This plan shall demonstrate 

how the Contractor will accomplish both ashore and afloat training as described in Section C 5.1 and C 

18.10.4.  Failure of the Contractor and Contracting Officer or Contracting Officer Representative to reach a 

mutually agreeable transition plan shall not relieve the Contractor of its obligation to meet the performance 

schedule to the reasonable satisfaction of the Contracting Officer.   

C 25.1.6 Equipment Check Out/In System.  The Contractor shall develop and administer an Equipment 

Check Out/In System or procedure for Government use of various craft and equipment as stated in Section 

C 12.5.  The Equipment Check Out/In System shall be submitted to the Contracting Officer or Contracting 

Officer Representative for approval no later than 30 days after contract award.  

C 25.1.7 Maintenance Plans.  The Contractor shall develop a maintenance plans for the vessels and 

equipment as described in Section C 12.0 and C 13.0.  The maintenance plans shall be submitted to the 
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Contracting Officer or Contracting Officer Representative for approval no later than 30 days after contract 

award.  Contractor shall provide full implementation of the commercial maintenance program within 120 

days of contract award. 

C 25.1.8 Personnel Contingency Plan.  The Contractor shall develop and submit a personnel contingency 

plan in accordance with C 22.7.  The Personnel Contingency Plan shall be submitted to the Contracting 

Officer or Contracting Officer Representative for approval no later than 30 days after contract award. 

C 25.1.9 Drug Testing Plan.  The Contractor shall develop and submit a plan for random drug testing as 

described in C 22.6.9.  Updated schedule and results shall be submitted as requested.  The Drug Testing 

Plan shall be submitted to the Contracting Officer or Contracting Officer Representative for approval no 

later than 30 days after contract award. 

C 25.1.10 Training Plan.  The Contractor shall provide a Training Plan as described in C 22.10.3.  Training 

Plan will be submitted to the Contracting Officer and the Contracting Officer Representative for review and 

coordination with training requested that is Government provided. The Training Plan is due within 60 days 

after contract award. 

C 25.1.11 Docking Regular Overhaul (DROH) Weekly Status Report.  The Contractor shall submit a 

DROH Report for service craft, LCU in availability to the COR and Contracting Officer.  The report shall 

include detailed progress/status of work performed, parts status and items of concern.  This report shall be 

completed with the Government representative overseeing the availability. 

C 25.1.12 Maintenance Availability Weekly Status Report.  The Contractor shall submit a Maintenance 

Availability Status Report for service craft, LCU or LCM in a phased maintenance availability to the COR 

and contracting officer.  The report shall include detailed progress status of work performed, parts status 

and items of concern.   

C 25.1.13 Accident Report.  In all instances in which any vessel or equipment under this contract sustains 

damage or is involved in any incident resulting in damage to vessels, property, piece of equipment, or in 

bodily injury or death, the Contractor shall secure a report from the vessel master/operator or equipment 

operator or Officer acting as pilot, or from any licensed pilot aboard the vessel being handled. Contractor 

shall submit said report to the Contracting Officer and COR within twenty-four hours following said 

incident, reporting the facts, listing deaths, reporting the extent of damages or bodily injuries, and listing 

recommendations to prevent recurrence.  Contractor shall complete drug and alcohol testing of all 

personnel in accordance with 46 CFR.  Accidents on vessels shall be issues under Admiralty Law. 

C 25.1.14 Oil and Hazardous Substance (OHS) Spill Report.  All OHS spill incidents including on land or in 

water shall be immediately reported in accordance with NSGB instructions and requirements.  Immediate 

notification shall be made according to Spill Prevention and Contingency Response Plan (SPCR) and 

NAVSTAGTMOINST 5090.7. 

C 25.1.15 Watercraft and Equipment Non-Availability Notice.   The Contractor shall advise the COR and 

Contracting Officer immediately when any watercraft and/or equipment failure or damage occurs.  When 

directed by the COR, the Contractor shall prepare or assist in preparing notice of such watercraft and 

equipment failures in a format as prescribed by the Government.   The Contractor shall provide an 

estimated time of repair and estimated cost of repair within 12 hours of providing a non-availability notice. 

C 25.1.16 List of Required Periodic Reports.  The Contractor will complete and submit the following 

reports to the COR and Contracting Officer.  The Contractor will provide all testing, analysis, evaluation 

and labor necessary to produce these reports.  All reports shall clearly breakdown all information by 

program and craft.   

Periodicity Report 

Daily Logbooks (available for review by the COR)  

Weekly FO/LO/Water Report  

 

Monthly Operational Summary based on Logbooks, include engine hours 

Training Reports 

Maintenance Report 
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Annual Gauge Calibration 

Government Property Inventory 

Inventory of Hazardous Materials 

Annual Maintenance Summary Report 

As Required Weekly DROH Report and/or Maintenance Availability Report 

Accident Report 

OHS Spill Report 

Oil Spill Cost Accounting Report 

Maintenance data reports from WheelHouse 

 

C 26.0  REFERENCED GOVERNMENT PUBLICATIONS 

C 26.1 Publications applicable to services under this contract are listed herein.  These publications (the latest 

edition) are mandatory to the extent that a specific procedure or requirement is specified in the Performance 

Work Statement.  The Government shall provide publications and forms listed at the start of the contract.  

Supplements or amendments to listed publications may be issued during the life of the contract.  Changes to 

Navy or DOD publications which impact on the Contractor’s costs may be considered under FAR 52.243-1 

Alternate II (Fixed Price) “Changes”.  Changes to other Government or regulatory publications referenced in 

this document shall not be the subject of a claim under either of the aforementioned clauses.   It is the 

Contractor’s responsibility to ensure that all mandatory publications are posted and up to date.  Upon 

completion of the contract, the Contractor shall return to the Government all issued publications, updated to 

the latest revision. 

C 27.0  DEFINITIONS AND ACRONYMS 

AB – Able Seaman 

ABYC – American Boat and Yacht Council 

ABS – American Bureau of Shipping 

ADP – Automated Data Processing 

APL – Allowance Parts List 

AQL – Acceptable Quality Level 

BBC – Basic Boat Coxswain 

CAC – Common Access Card 

CBA – Contractor Berthing Agreement  

CBF – Contractor Berthing Facilities  

CBQ – Combined Bachelor Quarters 

CDR – Contractor Discrepancy Report  

CERCLA – Comprehensive, Environmental Response, Compensation and Liability Act 

CFR – Code of Federal Regulations 

CHRIMP – Consolidated Hazardous Material Reutilization and Inventory Management Program 

CLIN – Contract Line Item Number  

CPR – Cardio-pulmonary Resuscitation 

COMSC – Commander, Military Sealift Command 
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CONEX – Container Express 

COR – Contracting Officer’s Representative 

CONTRACTING OFFICER (KO) – Representative of the Government authorized to execute contracts.    

CORRECTIVE MAINTENANCE – Activities undertaken to detect, isolate, and rectify a fault so that the failed 

equipment, machine or system can be restored to its normal operable state.  Unscheduled work on structures, 

equipment, systems, subsystems, and components required to correct operating deficiencies and to preclude a 

breakdown by servicing, adjusting, and replacing parts and expendable items as found necessary as a result of 

preventive maintenance, operational observation, or routine inspections. 

COSAL – Coordinated Shipboard Allowance List 

DAY – Unless specifically identified in the context of its use, “day” will herein refer to a calendar day. 

DEI – Diesel Inspector 

DFARS – Department of Defense Federal Acquisition Regulation Supplement. 

DFM – Diesel Fuel Marine 

DOD – Department of Defense 

DROH – Docking Regular Overhaul 

DV – Dive Vessel 

EMERGENCY REPAIRS – Unexpected and unscheduled repairs required to maintain the integrity of the boat’s 

hull, machinery and systems; to insure the safety of the crew; and to provide for the effective performance of 

the boat’s mission. 

EPA – Environmental Protection Agency 

EQUIPMENT – Refers to any functional unit of hull, mechanical, electrical, ordnance, or electronic type   

material which is operated singly or as a component of a system or subsystem and which is identified by a 

Component Identification Number (CID), Numerical Control Number (NCC), Allowance Parts List (APL), or 

similar designation. 

FAR – Federal Acquisition Regulation 

FB – Fast Boat 

FGS – Final Governing Standards 

FMR – Fair Market Rental  

FRP – Facility Response Plan 

FRT – Facility Response Team 

FO – Fuel Oil 

G&A – General and Administrative 

GFE – Government-Furnished Equipment 

GMAW – Gas Metal Arc Welding 

GTAW – Gas Tungsten Arc Welding 

HAZMAT – Hazardous Material 

HAZWOPER – Hazardous Material Operator 

HP – Harbor Patrol 

ICP – Integrated Contingency Plan 
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ISP – Internet Service Provider 

INVENTORY – Refers to the quantity of stocks on hand for which records are maintained or to the function 

whereby the material on hand is physically inspected and counted, and the stock records reconciled accordingly. 

INSURV – Inspection and Survey 

ISL – Integrated Stock List 

JFMM – Joint Fleet Maintenance Manual 

LCU – Landing Craft, Utility 

LCM – Landing Craft, Mechanized 

LO – Lube Oil 

MOGAS – Mobility Gasoline 

MSC – Military Sealift Command 

MT – Magnetic Particle Test 

NAVEDTRA – Naval Education and Training 

NAVFAC – Naval Facilities 

NDT- Non Destructive Testing 

NEC – Navy Enlisted Classification 

NESHAP – National Emissions Standards for Hazardous air Pollutants 

NSGB – Naval Station, Guantanamo Bay, Cuba 

NTE– Not to Exceed 

NSTM – Naval Ships Technical Manual 

NVIC – Navigation and Vessel Inspection Circular 

OEBGD – Overseas Environmental Baseline Guidance Document 

OEM – Original Equipment Manufacture 

OHS – Oil and Hazardous Substance 

OPA 90 – Oil Pollution Act of 1990 

OPCON – Operational Control pertains to the authority to set schedules, destinations and dictate operational 

parameters and issue taskings in support of mission objectives. 

OPNAVINST – Office of the Chief of Naval Operations Instruction 

OSHA – Occupational Safety and Health Administration 

OSR – Oil Spill Response 

POL – Petroleum, Oil or Lubricants 

PREVENTIVE MAINTENANCE – Systematic inspection, detection, correction, and prevention of incipient 

failures, before they become actual or major failures.  Scheduled work on structures, items of equipment, 

systems, subsystems and components required to provide continuing operation, to preclude unnecessary 

breakdowns, and to prolong the life of equipment by operating, inspecting, servicing, topping up, adjusting, 

cleaning, coating or replacing of items. 

PM – Project Manager 

PMS – Planned Maintenance System 
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POA&M - Plan of Action and Milestones 

PSB – Port Services Boat 

PQS – Personal Qualification Standard 

PT – Penetrant Test 

PWC – Public Works Center 

QASP – Quality Assurance Surveillance Plan 

RCRA – Resource Conservation and Recovery Act 

REPAIR PARTS – Refers to any item including modules and consumable type materials, which has an 

equipment application and appears in an APL, Stock Number Sequence List (SNSL), Integrated Stock List 

(ISL), Naval Ship Systems Command Drawings, or a manufacturer’s handbook.  Section A of Part III of the 

Coordinated Shipboard Allowance List (COSAL) (stock number sequence list or storeroom items) lists repair 

parts and equipment related consumables normally stocked by the supply department.  Any item in Section A is 

considered, by definition, a repair part. 

RFI – Ready for Issue 

R&M – Reliability and Maintainability 

ROS – Reduced Operating Status 

SDS – Safety Data Sheet 

SHIP MOVEMENT - refer to ships arrivals and departures. An arrival is defined   as a vessel mooring at a 

CNIC owned installation (This is a single ship movement). A Departure is defined as a vessel getting underway 

at a CNIC owned installation (This is a single ship movement).  

SIM – Shore Installation Management 

SMAW – Shielded Metal Arc Welding 

SME – Senior Maintenance Engineer 

SNSL – Stock Number Sequence List 

TIG – Tungsten Inert Gas 

USC – United States Code 

USCG – United States Coast Guard 

UT- Ultrasonic Test 

VHF – Very High Frequency 

VT – Visual Test 

XT – X-ray Testing 

YC – Yard Craft 

YFB – Yard Ferry Boat 

YTB – Yard Tug Boat 

 

C 28.0       TECHNICAL EXHIBITS 
 

Technical Exhibit 1 Craft and Boats FY14 Pictures 

Technical Exhibit 2 Aerial View of Port Ops Buildings 

Technical Exhibit 2A List and Maps Government Provided Facilities   

Technical Exhibit 3 Government Furnished Equipment List 

Technical Exhibit 4 Consumables Supplies Listing 
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Technical Exhibit 5 NSGB Material Inventory 2015 

Technical Exhibit 6 NAVSTAGTMOINST 4400.2D 

Technical Exhibit 7 Ferry/UB Schedule 

Technical Exhibit 8 Destructive Weather Plan 

Technical Exhibit 9 Special Conditions for NSGB Projects 

Technical Exhibit 10 Base Housing, Base Support and Transportation 

Technical Exhibit 11 Staffing Plan with Key Personnel 

Technical Exhibit 12          DROH for YTB824 

Technical Exhibit 13          DROH for YC1639 

Technical Exhibit 14          Government Furnished Property (GFP) Listing  
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QUALITY ASSURANCE SURVEILLANCE PLAN / PERFORMANCE REQUIREMENTS SUMMARY 

(PRS) MATRIX 

The Contractor shall coordinate with the Contracting Officer’s Representative (COR) to ensure the objective of the 

Quality Assurance Surveillance Plan (QASP) is met. The objective of the QASP is to serve as the principal basis for 

assessing overall performance quality associated with NSGB Port Operations and Maintenance. This document will 

be used by the Government to assess the effectiveness of the Contractor’s management and logistics support. This 

QASP provides the methodology by which the Contractor’s performance will be monitored to determine compliance 

with established performance objectives and to establish performance benchmarks that ensure a quantifiable basis 

for measuring effectiveness. The plan is designed so that surveillance is limited to that which is necessary to verify 

the Contractor is performing management and technical services satisfactorily and relates directly to performance 

objectives of the performance objectives delineated in the PWS.  

 

Government Surveillance 

The COR will function as the Technical Representative for this contract, and her/his authority will be limited to 

administering specific technical aspects of the contract. The Technical Representative will not provide direction that 

is outside the scope of responsibilities delineated under this contract. The designated individual will: 

 

Maintain a detailed knowledge of the technical requirements of the contract; 

 

Document Contractor performance in accordance with the QASP; 

 

Identify and immediately forward notifications of deficient or non-compliant performance to the Contracting 

Officer;  

 

Approve priorities of support, resources, and associated schedules. 

 

Surveillance Methods 

Surveillance of Contractor performance is the method used by the Government to determine whether the Contractor 

is effectively and efficiently complying with all terms and conditions of the contract. In addition to statistical 

analysis, the functional expertise of the Technical Representative plays a critical role in adequately evaluating 

Contractor performance. The below listed methods of surveillance shall be used in the administration of this QASP.  

 

Demonstration. A qualification method that is carried out by operation and relies on observable functional 

operation.  It does not require the use of instrumentation or special test equipment. 

 

Inspection. A qualification method that is carried out by visual examination of equipment, vessels, reports or 

operational logs.    

 

Analysis.  A qualification method that is carried out by examining and assessing the application of techniques in 

order to determine if they are appropriate and sufficient.  

 

Note:  The primary method of documentation to determine if the Contractor is effectively and efficiently complying 

with all terms and conditions will be through the use of Contract Deficiency Reports (CDRs) 

In addition to providing quarterly reports to the Contracting Officer, the COR will maintain a complete Quality 

Assurance file.  The file shall contain copies of all reports, evaluations, recommendations, and any actions related to 

the Government’s performance of the quality assurance function.  All such records will be maintained for the life of 

the contract.  The COR shall forward these records to the Contracting Officer at termination or completion of the 

contract. 

Performance Ratings: The Government will evaluate the Contractor’s performance in accordance with the 

Performance Work Statement and the Contracting Officer Representative will assign one of the following standard 

and ratings: 
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Table 1 - Overall Performance Ratings (Using PPIRS / CPARS Ratings) 

Overall Performance 

Rating 

Standard 

Exceptional  
Performance meets contractual requirements and exceeds many 

requirements to the Government's benefit. 

Very Good  
Performance meets contractual requirements and exceeds some to the 

Government's benefit. 

Satisfactory  
Performance meets contractual requirements. 

Marginal  

Performance does not meet some contractual requirements. The element 

being assessed reflects a serious problem for which the Contractor has 

not yet implemented satisfactory corrective actions. 

Unsatisfactory  

Performance does not meet contractual requirements and recovery is not 

likely in a timely manner. Contractor's corrective actions to date are 

ineffective. 

 

Performance Requirements 

The performance requirements set forth in this section correspond to the PWS paragraphs delineated in the table. 

The Performance Requirements Survey (PRS) table below provides standards for performance for specific 

requirements: 

 

Objective 1: Ship movement support.  The Contractor will be evaluated on the quality of the Harbor Tug and Pusher 

Boat Services for The US Navy.  This includes providing a qualified crew to support ship movements within 30 

minutes of notification by GITMO Port Ops.    Additionally, the Contractor will be evaluated on the timeliness to 

provide pusher boat services within 30 minutes of advanced notice.  

 

Objective 2: Ferry Services:  The Contractor will be evaluated on their ability to provide timely ferry services for 

twenty hours per day, for 365 days or 366 days (leap year) per the prescribe schedule.  Additionally, the Contractor 

will be evaluated on the safety of ferry services and their ability to transport equipment and supplies without 

accidents or incidents. 

 

Objective 3: Facility Response Team Support: The Contractor will be evaluated on their response times in response 

to waterborne spills.  Additionally, the Contractor will be evaluated on the quality of their training program to 

ensure personnel and equipment is in compliance with the Facility Response Plan (FRP).  

 

Objective 4: Harbor Security Boat:  The Contractor will be evaluated on the quality of their maintenance on security 

boats, trailers, transports and spare engines.  

 

Objective 5:  General Equipment Standards:  The Contractor will be evaluated on the appearance of assigned 

watercraft, including hulls, weather decks, engineering spaces, and mooring lines to ensure they assigned crafts and 

equipment are maintained in a clean and neat sanitary condition.  

 

Objective 6:  Maintenance of Government Furnished Boats and Waterfront Equipment: The Contractor will be 

evaluated on their ability to perform preventive and corrective maintenance in compliance with the JFMM 

manufactures repair manual and the Contractor maintenance plan in the WheelHouse maintenance program.   

 

Objective 7:  Service Craft, LCU, LCM Maintenance Availabilities and Docking Regular Overhaul: The Contractor 

will be evaluated on their ability to provide JFMM maintenance support for the Service Craft, LCUs, and LCMs.  

The Contractor will also be evaluated on their repair work technical documentation input to the maintenance 

program for each specific craft and the planning of maintenance availabilities.  
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Objective 8:  Marine Repair Services: The Contractor will be evaluated on their ability to provide comprehensive 

industrial marine repair services IAW PWS section 14.0 

 

Objective 9:  Berth Day and Harbor Security Support:   The Contractor will be evaluated   on the quality of their 

maintenance on dive boats and the Captain’s Gig, Harbor Services Boat, Harbor Security Boats and their associated 

trailers, and spare engines. 

 

Objective 10: Property Administration Services:  The Contractor will be evaluated on the administration of the 

Government property in Contractor custody and the Contractor’s ability to track and maintain Government property. 

 

Objective 11: Supply Support: The Contractor will be evaluated on the custody and security of Government 

furnished spare and repair parts, and consumable supplies. 

 

Objective 12: Safety and Quality Control:  The Contractor will be evaluated on the effectiveness of their  

Quality Management System Plan, Safety Plan, and HAZMAT procedures.  

 

Objective 13:  Management Plans and Reports:  The Contractor will be evaluated on the quality of their 

management support through the monthly progress reports, deliverables, and the updates on the electronic databases. 

Additionally, the Contractor will be evaluated on their ability to preclude, or resolve issues, and effectiveness of 

their use of resources to meet planning goals and schedules. 

 

Contract Deficiency Reports (CDRs):  The COR shall provide a written report when it is determined that the 

Contractor has failed to meet the Acceptable Quality Levels (AQLs) of the QASP as part of the COR’s monthly 

report.  The Contractor is required to provide a written response to all CDRs within seven days of receipt. Failure to 

meet the AQLs on one of more PRS work areas for two (2) or more consecutive months will result in negative 

inputs to the Contractor Performance Assessment Reporting System (CPARS).     

 

PERFORMANCE 

REQUIREMENTS 

SURVEY 

(PRS)Work Area 

Performance Objective Performance Standard Acceptable 

Quality Level 

(AQL) 

Quality 

Surveillance 

Plan Typical 

Monitoring 

Methods 

Harbor Tugs and 

Pusher Boat 

Services (C6.0) 

Provide Harbor Tugs 

and Pusher Boats 

services to support 

ships movements at 

NSGB.   

 

Contractor provides a tug 

and crew within 30 

minutes of notification by 

NSGB Port Ops and 

provides pusher boat 

services within 30 

minutes of advanced 

notice 

Contractor has 

completed 95% 

of tug and 

pusher boats 

assignments 

within the 

prescribed 

timeframe. 

Inspection 

Analysis and  

Contract 

Deficiency 

Report(s) 

(CDRs) 

 

Ferry Services 

(C7.0) 

Provide Ferry Services 

for transportation of 

personnel and supplies 

on a continuous basis. 

Contractor is staffed and 

provides ferry services 

365 or 366 days per year, 

per the prescribed 

schedule, without 

accidents or incidents that 

impact the loss of life or 

property. 

Contractor 

provides 

qualified staff 

to meet the 

ferry 

operational 

schedule with a 

95% on time 

compliance 

rate, with no 

operator errors 

causing 

accidents or 

incidents. 

Inspection 

Analysis and  

Contract 

Deficiency 

Report(s) 

(CDRs) 
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PERFORMANCE 

REQUIREMENTS 

SURVEY 

(PRS)Work Area 

Performance Objective Performance Standard Acceptable 

Quality Level 

(AQL) 

Quality 

Surveillance 

Plan Typical 

Monitoring 

Methods 

Facility Response 

Team Support 

(C8.0) 

Provide assistance for 

a waterborne spill on a 

continuous basis. 

Qualified staff responds 

to an emergency within 5 

minute from 0700-1700 

and 30 minutes form 

1701-0659. 

No more than 

one incident per 

quarter in which 

qualified staff 

fails to responds 

to an 

emergency 

within the 

prescribed 

timeframe.  

Inspection 

Analysis and  

CDRs 

Dockmaster 

Assistance (C 6.0) 

Provide line handler, 

brow and brow service 

support. 

 

The Contractor will be 

evaluated on the 

timeliness and quality of 

their line handler, brow 

and brow service support. 

 

Contractor has 

line handlers 

and brow 

services on 

station no less 

than 15 minutes 

prior to ships 

movement. No 

delays in 

shipboard 

movements 

caused by 

Contractor 

delays.    

Inspection 

Analysis and  

Contract  

CDRs 

 

Maintenance of 

Boats, Equipment, 

Service Crafts  and 

Industrial Marine 

Repair Services 

(C12, C14) 

Provide maintenance 

services to ensure 

operability of 

prescribed boats and 

equipment are 

maintained IAW with 

the tech manual 

specification, 

maintenance 

requirement cards, or 

good engineering 

practices.  

Maintenance 

procedures will be 

uploaded into the 

WheelHouse 

maintenance program. 

Corrective and preventive 

maintenance completed 

IAW JFMM, the 

Maintenance Procedures 

or the Technical Manual 

specifications, and 

documented in the 

WheelHouse maintenance 

program. 

Contractor has 

completed 95% 

of the required 

corrective and 

preventative 

maintenance 

within the 

prescribed time 

frame and no 

more than (1) 

instance per 

quarter of 

rework required 

due to failure to 

follow proper 

procedures.   

Inspection 

Analysis and  

CDRs. 
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PERFORMANCE 

REQUIREMENTS 

SURVEY 

(PRS)Work Area 

Performance Objective Performance Standard Acceptable 

Quality Level 

(AQL) 

Quality 

Surveillance 

Plan Typical 

Monitoring 

Methods 

Security Boat, Dive 

Boat, Gig and 

Harbor Services 

Boat Maintenance 

(C9.0) 

Provide maintenance 

and repairs for the 

security boats, Gig, 

and Harbor Services 

Boat. All maintenance 

procedures are 

uploaded into the 

WheelHouse 

maintenance program.  

Corrective and preventive 

maintenance IAW JFMM. 

Documented in the 

WheelHouse maintenance 

program. 

Contractor has 

completed 95% 

of the required 

corrective and 

preventative 

maintenance 

within the 

prescribed time 

frame and no 

more than (1) 

instance per 

quarter of 

rework required 

due to failure to 

follow proper 

procedures.   

Inspection 

Analysis and  

CDRs. 

General Equipment 

Maintenance 

(C11.0)  

Provide general 

cleaning, preservation, 

and upkeep to 

assigned watercrafts 

(hulls and weather 

decks, engineering 

spaces), brows and 

brow stands, trucks, 

conex boxes, boom 

reel, and shore power 

cables  

Corrective and preventive 

maintenance IAW OEM 

specifications, Navy and 

NSGB Base regulations 

and the JFMM. All 

maintenance and repairs 

are documented in the 

WheelHouse maintenance 

program. 

Contractor 

maintains a 

high standard of 

cleanliness on 

assigned 

watercraft and 

marine 

equipment with 

no more than 

(1) instance per 

quarter of 

rework required 

due to failure to 

follow proper 

cleanness 

procedures.   

Inspection 

Analysis and  

CDRs. 
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PERFORMANCE 

REQUIREMENTS 

SURVEY 

(PRS)Work Area 

Performance Objective Performance Standard Acceptable 

Quality Level 

(AQL) 

Quality 

Surveillance 

Plan Typical 

Monitoring 

Methods 

YTB and YC  

Maintenance 

Support (C13.0) 

Provide engineering 

and planning support 

for maintenance 

availabilities. 

Documents repair work, 

update maintenance 

program with planned 

availabilities for 

corrective maintenance/ 

and industrial repair work. 

Effectively coordinates 

and liaison with COR in 

the planning and 

execution of maintenance 

and DROH availabilities. 

Contractor 

documents 

discrepancies 

and repair work 

update the 

maintenance 

program and 

prepares for 

upcoming 

availabilities, 

within 150 days 

of DROH 

availabilities 

and 

continuously 

for scheduled 

availabilities. 

No major re-

work of the 

documented 

discrepancies 

and repair work 

as written in the 

maintenance 

program. 

Inspection 

Analysis and  

CDRs 

Property 

Administration 

Services (C18.0) 

Provide property 

administrative support 

services.  

Maintain accountability of 

Government property 

furnished.  

Contractor 

property logs 

and 

accountability 

indicate 100% 

management of 

Government 

property 

furnished. 

Inspection 

Analysis and  

CDRs 

Supply support 

(C19.0) 

Provide supply 

support for the custody 

and accountability of 

spare parts, repair 

parts, and 

consumables 

Maintain accountability of 

spare parts and repair 

parts, and consumables.   

 

Contractor 

supply logs and 

physical 

inventory 

indicate the 

Contractor has 

adequate 

measures in 

place to prevent 

loss of 

Government 

provided repair 

parts and 

consumables.   

Inspection 

Analysis and  

CDRs. 
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PERFORMANCE 

REQUIREMENTS 

SURVEY 

(PRS)Work Area 

Performance Objective Performance Standard Acceptable 

Quality Level 

(AQL) 

Quality 

Surveillance 

Plan Typical 

Monitoring 

Methods 

Safety and Quality 

Control (C21.0) 

Contractor shall 

provide a safety, 

hazardous and quality 

control system.  

The Contractor’s quality 

management system, 

safety program, and 

HAZMAT procedures 

have been implemented 

for the entire contract.  

 

The quality 

management 

systems had 

been 

demonstrated to 

be effective 

when no more 

than (2) reports 

require re-write 

for any given 

quarter. The 

safety and 

HAZMAT plan 

shall be 

reviewed and 

approved by the 

Government.  

Full compliance 

with DoD, base, 

Navy, and U.S. 

Coast Guard 

Regulations is 

mandatory with 

no deviations 

allowed. 

Inspection 

Analysis and  

Contract 

Deficiency 

Report(s) 

(CDRs) 

 

Management Plans 

and Reports 

(C25.0) 

Provide monthly, 

quarterly, and/or 

annually reports as 

needed.  

Program support has been 

documented in the 

monthly deliverables to 

indicate the status of the 

current cost, schedule and 

performance of this 

contract. 

Contractor 

provides all 

required 

deliverables 

within 5 

business days 

from the end of 

the month with 

95% of the 

reports being 

on-time and 

requiring no re-

work. 

Inspection 

Analysis and  

Contract 

Deficiency 

Report(s) 

(CDRs) 

 

 
 

 

 

 

  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.203-3  Gratuities  APR 1984    
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52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  

OCT 2010    

52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  

APR 2014    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  

MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    

52.204-13  System for Award Management Maintenance  OCT 2016    

52.204-18  Commercial and Government Entity Code Maintenance  JUL 2016    

52.204-19  Incorporation by Reference of Representations and 

Certifications.  

DEC 2014    

52.209-10  Prohibition on Contracting With Inverted Domestic 

Corporations  

NOV 2015    

52.212-5 Alt I (Dev)  Contract Terms and Conditions Required to Implement 

Statutes or Executive Orders--Commercial Items (Deviation 

2013-O0019) Alternate I  

JAN 2017    

52.215-21  Requirements for Certified Cost or Pricing Data and Data 

Other Than Certified Cost or Pricing Data -- Modifications  

OCT 2010    

52.219-4  Notice of Price Evaluation Preference for HUBZone Small 

Business Concerns  

OCT 2014    

52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    

52.223-5  Pollution Prevention and Right-to-Know Information  MAY 2011    

52.223-10  Waste Reduction Program  MAY 2011    

52.223-19  Compliance with Environmental Management Systems  MAY 2011    

52.228-3  Worker's Compensation Insurance (Defense Base Act)  JUL 2014    

52.232-18  Availability Of Funds  APR 1984    

52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    

52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  

DEC 2013    

52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  

APR 1984    

52.242-13  Bankruptcy  JUL 1995    

52.242-15  Stop-Work Order  AUG 1989    

52.245-1  Government Property  JAN 2017    

52.245-9  Use And Charges  APR 2012    

52.246-4  Inspection Of Services--Fixed Price  AUG 1996    

52.251-1  Government Supply Sources  APR 2012    

52.253-1  Computer Generated Forms  JAN 1991    

252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  

SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    

252.203-7003  Agency Office of the Inspector General  DEC 2012    

252.204-7000  Disclosure Of Information  OCT 2016    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    

252.204-7004 Alt A  System for Award Management Alternate A  FEB 2014    

252.204-7011  Alternative Line Item Structure  SEP 2011    

252.204-7012  Safeguarding Covered Defense Information and Cyber 

Incident Reporting  

OCT 2016    

252.204-7015  Notice of Authorized Disclosure of Information for Litigation 

Support  

MAY 2016    

252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
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252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Country that is a State Sponsor of 

Terrorism  

OCT 2015    

252.211-7007  Reporting of Government-Furnished Property  AUG 2012    

252.211-7008  Use of Government-Assigned Serial Numbers  SEP 2010    

252.223-7004  Drug Free Work Force  SEP 1988    

252.223-7006  Prohibition On Storage, Treatment, and Disposal of Toxic or 

Hazardous Materials  

SEP 2014    

252.223-7008  Prohibition of Hexavalent Chromium  JUN 2013    

252.225-7004  Report of Intended Performance Outside the United States 

and Canada--Submission after Award  

OCT 2015    

252.225-7048  Export-Controlled Items  JUN 2013    

252.225-7987 (Dev)  Requirements For Contractor Personnel Performing in 

USSOUTHCOM Area of Responsibility  

OCT 2014    

252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 

Concerns  

SEP 2004    

252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  

JUN 2012    

252.232-7008  Assignment of Claims (Overseas)  JUN 1997    

252.232-7010  Levies on Contract Payments  DEC 2006    

252.233-7001  Choice of Law (Overseas)  JUN 1997    

252.237-7010  Prohibition on Interrogation of Detainees by Contractor 

Personnel  

JUN 2013    

252.237-7019  Training for Contractor Personnel Interacting with Detainees  JUN 2013    

252.243-7001  Pricing Of Contract Modifications  DEC 1991    

252.243-7002  Requests for Equitable Adjustment  DEC 2012    

252.244-7000  Subcontracts for Commercial Items  JUN 2013    

252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  

APR 2012    

252.245-7002  Reporting Loss of Government Property  APR 2012    

252.245-7003  Contractor Property Management System Administration  APR 2012    

252.245-7004  Reporting, Reutilization, and Disposal  SEP 2016    

252.246-7003  Notification of Potential Safety Issues  JUN 2013    

252.247-7023  Transportation of Supplies by Sea  APR 2014    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.212-4      CONTRACT TERMS AND CONDITIONS-- COMMERCIAL ITEMS (JAN 2017)  

 

(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the 

requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have 

been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or 

reperformance of nonconforming services at no increase in contract price. If repair/replacement or reperformance 

will not correct the defects or is not possible, the Government may seek an equitable price reduction or adequate 

consideration for acceptance of nonconforming supplies or services. The Government must exercise its post-

acceptance rights (1) within a reasonable time after the defect was discovered or should have been discovered; and 

(2) before any substantial change occurs in the condition of the item, unless the change is due to the defect in the 

item.  

 

(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of 

performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 

agency in accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes 
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payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to 

receive payment under this contract. 

 

(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the 

parties.  

 

(d) Disputes. This contract is subject to 41 U.S.C. chapter 71, Contract Disputes'', as amended (41 U.S.C. 601-613). 

Failure of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or 

action arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR 

52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with 

performance of this contract, pending final resolution of any dispute arising under the contract.  

 

(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.  

 

(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence 

beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public 

enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine 

restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the 

Contracting Officer in writing as soon as it is reasonably possible after the commencement or any excusable delay, 

setting forth the full particulars in connection therewith, shall remedy such occurrence with all reasonable dispatch 

and shall promptly give written notice to the Contracting Officer of the cessation of such occurrence. 

 

(g) Invoice.  

 

(1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) to the 

address designated in the contract to receive invoices. An invoice must include-- 

 

(i) Name and address of the Contractor; 

 

(ii) Invoice date and number; 

 

(iii) Contract number, line item number and, if applicable, the order number; 

 

(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered; 

 

(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped on 

Government bill of lading; 

 

(vi) Terms of any discount for prompt payment offered; 

 

(vii) Name and address of official to whom payment is to be sent; 

 

(viii) Name, title, and phone number of person to notify in event of defective invoice; and 

 

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 

elsewhere in this contract. 

 

(x) Electronic funds transfer (EFT) banking information. 

 

(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 

 

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 

the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 

provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer—System for Award 

Management, or 52.232-34, Payment by Electronic  
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Funds Transfer--Other Than System for Award Management), or applicable agency procedures. 

 

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 

 

(2) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of 

Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315. 

 

(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against 

liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any 

United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the 

Contractor is reasonably notified of such claims and proceedings.  

 

(i) Payment.-- 

 

(1) Items accepted. Payment shall be made for items accepted by the Government that have been delivered to the 

delivery destinations set forth in this contract. 

 

(2) Prompt payment. The Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 

3903) and prompt payment regulations at 5 CFR part 1315. 

 

(3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.212-5(b) for the appropriate 

EFT clause. 

 

(4) Discount. In connection with any discount offered for early payment, time shall be computed from the date of the 

invoice. For the purpose of computing the discount earned, payment shall be considered to have been made on the 

date which appears on the payment check or the specified payment date if an electronic funds transfer payment is 

made. 

 

(5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 

Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall-- 

 

(i) Remit the overpayment amount to the payment office cited in the contract along with a description of the 

overpayment including the-- 

 

(A) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, liquidation errors, date(s) of 

overpayment); 

 

(B) Affected contract number and delivery order number, if applicable; 

 

(C) Affected line item or subline item, if applicable; and 

 

(D) Contractor point of contact. 

 

(ii) Provide a copy of the remittance and supporting documentation to the Contracting Officer. 

 

(6) Interest.  

 

(i) All amounts that become payable by the Contractor to the Government under this contract shall bear simple 

interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 

interest rate established by the Secretary of the Treasury as provided in 41 U.S.C.  

7109, which is applicable to the period in which the amount becomes due, as provided in (i)(6)(v) of this clause, 

and then at the rate applicable for each six-month period as fixed by the Secretary until the amount is paid. 

 

(ii) The Government may issue a demand for payment to the Contractor upon finding a debt is due under the 

contract. 
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(iii) Final decisions. The Contracting Officer will issue a final decision as required by 33.211 if-- 

 

(A) The Contracting Officer and the Contractor are unable to reach agreement on the existence or amount of a debt 

within 30 days; 

 

(B) The Contractor fails to liquidate a debt previously demanded by the Contracting Officer within the timeline 

specified in the demand for payment unless the amounts were not repaid because the Contractor has requested an 

installment payment agreement; or 

 

(C) The Contractor requests a deferment of collection on a debt previously demanded by the Contracting Officer 

(see 32.607-2). 

 

(iv) If a demand for payment was previously issued for the debt, the demand for payment included in the final 

decision shall identify the same due date as the original demand for payment. 

 

(v) Amounts shall be due at the earliest of the following dates: 

 

(A) The date fixed under this contract. 

 

(B) The date of the first written demand for payment, including any demand for payment resulting from a default 

termination. 

 

(vi) The interest charge shall be computed for the actual number of calendar days involved beginning on the due 

date and ending on-- 

 

(A) The date on which the designated office receives payment from the Contractor; 

 

(B) The date of issuance of a Government check to the Contractor from which an amount otherwise payable has 

been withheld as a credit against the contract debt; or 

 

(C) The date on which an amount withheld and applied to the contract debt would otherwise have become payable to 

the Contractor. 

 

(vii) The interest charge made under this clause may be reduced under the procedures prescribed in 32.608-2 of the 

Federal Acquisition Regulation in effect on the date of this contract. 

 

(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided 

under this contract shall remain with the Contractor until, and shall pass to the Government upon:  

 

(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or  

 

(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.o.b. 

destination.  

 

(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.  

 

(l) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or 

any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all 

work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject to 

the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage of 

the work performed prior to the notice of termination, plus reasonable charges the Contractor can demonstrate to the 

satisfaction of the Government using its standard record keeping system, have resulted from the termination. The 

Contractor shall not be required to comply with the cost accounting standards or contract cost principles for this 
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purpose. This paragraph does not give the Government any right to audit the Contractor's records. The Contractor 

shall not be paid for any work performed or costs incurred which reasonably could have been avoided.  

 

(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event of 

any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails to 

provide the Government, upon request, with adequate assurances of future performance. In the event of termination 

for cause, the Government shall not be liable to the Contractor for any amount for supplies or services not accepted, 

and the Contractor shall be liable to the Government for any and all rights and remedies provided by law. If it is 

determined that the Government improperly terminated this contract for default, such termination shall be deemed a 

termination for convenience.  

 

(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the 

Government upon acceptance, regardless of when or where the Government takes physical possession.  

 

(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for 

use for the particular purpose described in this contract.  

 

(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be liable to 

the Government for consequential damages resulting from any defect or deficiencies in accepted items.  

 

(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive 

orders, rules and regulations applicable to its performance under this contract.  

 

(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352 

relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating 

to officials not to benefit; 40 U.S.C. chapter 37, Contract Work Hours and Safety Standards; 41 U.S.C.  

chapter 87, Kickbacks; 41 U.S.C. 4712 and 10 U.S.C. 2409 relating to whistleblower protections; 49 U.S.C. 40118, 

Fly American; and 41 U.S.C. chapter 21 relating to procurement integrity. 

 

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence in 

the following order: (1) the schedule of supplies/services; (2) The Assignments, Disputes, Payments, Invoice, Other  

Compliances, Compliance with Laws Unique to Government Contracts, and Unauthorized Obligations paragraphs 

of this clause; (3) the clause at 52.212-5; (4) addenda to this solicitation or contract, including any license 

agreements for computer software; (5) solicitation provisions if this is a solicitation; (6) other paragraphs of this 

clause; (7) the Standard Form 1449; (8) other documents, exhibits, and attachments; and (9) the specification.  

 

(t) System for Award Management (SAM). (1) Unless exempted by an addendum to this contract, the Contractor is 

responsible during performance and through final payment of any contract for the accuracy and completeness of the 

data within the SAM database, and for any liability resulting from the Government's reliance on inaccurate or 

incomplete data. To remain registered in the SAM database after the initial registration, the Contractor is required to 

review and update on an annual basis from the date of initial registration or subsequent updates its information in the 

SAM database to ensure it is current, accurate and complete. Updating information in the SAM does not alter the 

terms and conditions of this contract and is not a substitute for a properly executed contractual document. 

 

(2)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name (whichever 

is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the 

necessary requirements regarding novation and change-of-name agreements in FAR subpart 42.12, the Contractor 

shall provide the responsible Contracting Officer a minimum of one business day's written notification of its 

intention to (A) change the name in the SAM database; (B) comply with the requirements of subpart 42.12; and (C) 

agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor 

must provide with the notification sufficient documentation to support the legally changed name. 

 

(ii) If the Contractor fails to comply with the requirements of paragraph (t)(2)(i) of this clause, or fails to perform the 

agreement at paragraph (t)(2)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-

name agreement, the SAM information that shows the Contractor to be other than the  
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Contractor indicated in the contract will be considered to be incorrect information within the meaning of the 

“Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 

 

(3) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 

the SAM record to reflect an assignee for the purpose of assignment of claims (see Subpart 32.8, Assignment of 

Claims). Assignees shall be separately registered in the SAM database. Information provided to the Contractor's 

SAM record that indicates payments, including those made by EFT, to an ultimate recipient other than that 

Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 

paragraph of the EFT clause of this contract. 

 

(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements via SAM 

accessed through https://www.acquisition.gov. 

 

(u) Unauthorized Obligations.  

 

(1) Except as stated in paragraph (u)(2) of this clause, when any supply or service acquired under this contract is 

subject to any End User License Agreement (EULA), Terms of Service (TOS), or similar legal instrument or 

agreement, that includes any clause requiring the Government to indemnify the  

Contractor or any person or entity for damages, costs, fees, or any other loss or liability that would create an Anti-

Deficiency Act violation (31 U.S.C. 1341), the following shall govern: 

 

(i) Any such clause is unenforceable against the Government. 

 

(ii) Neither the Government nor any Government authorized end user shall be deemed to have agreed to such clause 

by virtue of it appearing in the EULA, TOS, or similar legal instrument or agreement. If the EULA, TOS, or similar 

legal instrument or agreement is invoked through an ``I agree'' click box or other comparable mechanism (e.g., 

``click-wrap'' or ``browse-wrap'' agreements), execution does not bind the Government or any  

Government authorized end user to such clause. 

 

(iii) Any such clause is deemed to be stricken from the EULA, TOS, or similar legal instrument or agreement. 

 

(2) Paragraph (u)(1) of this clause does not apply to indemnification by the Government that is expressly authorized 

by statute and specifically authorized under applicable agency regulations and procedures. 

 

(v) Incorporation by reference. The Contractor's representations and certifications, including those completed 

electronically via the System for Award Management (SAM), are incorporated by reference into the contract. 

 

 

                                                                              (End of Clause) 

 

 

 

52.212-5     CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 

EXECUTIVE ORDERS--COMMERCIAL ITEMS (JAN 2017)  

 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are 

incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to 

acquisitions of commercial items: 

 

(1) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) 

(section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 

113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)). 

 

(2) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (Nov 2015). 

 

https://www.acquisition.gov/


N6883617P0594 

 

Page 62 of 81 

 

 

(3) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

 

(4) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Public Laws 108-77 and 108-78 (19 

U.S.C. 3805 note)). 

 

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has 

indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders 

applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

X (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate I (Oct 1995) (41 

U.S.C. 4704 and 10 U.S.C. 2402). 

 

X (2) 52.203-13, Contractor Code of Business Ethics and Conduct (Oct 2015) (41 U.S.C. 3509). 

 

____  (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (June 

2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment 

Act of 2009.)  

 

X (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (Oct 2016) (Pub. L. 109-

282) (31 U.S.C. 6101 note). 

 

___  (5) [Reserved]  

 

___  (6) 52.204-14, Service Contract Reporting Requirements (Oct 2016) (Pub. L. 111-117, section 743 of Div. 

C). 

    

___  (7) 52.204-15, Service Contract Reporting Requirements for Indefinite-Delivery Contracts (Oct 2016) (Pub. 

L. 111-117, section 743 of Div. C). 

 

X (8) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, Suspended, 

or Proposed for Debarment. (Oct 2015) (31 U.S.C. 6101 note). 
 

X (9) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (July 2013) (41 

U.S.C. 2313). 

 

____ (10) [Reserved] 

 

____ (11)(i) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (NOV 2011) (15 U.S.C. 657a). 

 

____  (ii) Alternate I (NOV 2011) of 52.219-3. 

 

____ (12) (i) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (OCT 2014) 

(if the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a). 

     

____ (ii) Alternate I (JAN 2011) of 52.219-4. 

 

____ (13) [Reserved]  

 

____ (14)(i)  52.219-6, Notice of Total Small Business Set-Aside (NOV 2011) (15 U.S.C. 644). 

 

____ (ii) Alternate I (NOV 2011). 

 

____ (iii) Alternate II (NOV 2011). 

 

____ (15)(i)  52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644).  
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____ (ii) Alternate I (Oct 1995) of 52.219-7.  

 

____ (iii) Alternate II (Mar 2004) of 52.219-7.  

 

____ (16) 52.219-8, Utilization of Small Business Concerns (Nov 2016) (15 U.S.C. 637(d)(2) and (3)). 

 

____ (17)(i)  52.219-9, Small Business Subcontracting Plan (Jan 2017) (15 U.S.C. 637(d)(4)). 

 

____ (ii) Alternate I (Nov 2016) of 52.219-9.  

 

____ (iii) Alternate II (Nov 2016) of 52.219-9.  

 

____ (iv) Alternate III (Nov 2016) of 52.219-9. 

 

____ (v) Alternate IV (Nov 2016) of 52.219-9. 

 

____ (18) 52.219-13, Notice of Set-Aside of Orders (NOV 2011) (15 U.S.C. 644(r)). 

 

____ (19) 52.219-14, Limitations on Subcontracting (JAN 2017) (15 U.S.C. 637(a)(14)). 

 

____ (20) 52.219-16, Liquidated Damages—Subcon-tracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)). 

 

____ (21) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (NOV 2011) (15 U.S.C. 

657f). 

 

____ (22)  52.219-28, Post Award Small Business Program Rerepresentation (July 2013) (15 U.S.C. 632(a)(2)).  

 

____ (23) 52.219-29, Notice of Set-Aside for, or Sole Source Award to, Economically Disadvantaged Women-

Owned Small Business Concerns (Dec 2015) (15 U.S.C. 637(m)). 

     

____(24) 52.219-30, Notice of Set-Aside for, or Sole Source Award to, Women-Owned Small Business Concerns 

Eligible Under the Women-Owned Small Business Program (Dec 2015) (15 U.S.C. 637(m)). 

 

____ (25) 52.222-3, Convict Labor (June 2003) (E.O. 11755). 

 

____(26) 52.222-19, Child Labor--Cooperation with Authorities and Remedies (Oct 2016) (E.O. 13126). 

 

____ (27) 52.222-21, Prohibition of Segregated Facilities (Apr 2015). 

 

____ (28) 52.222-26, Equal Opportunity (Sept 2016) (E.O. 11246). 

 

____ (29) 52.222-35, Equal Opportunity for Veterans (Oct 2015) (38 U.S.C. 4212). 

 

____ (30) 52.222-36, Equal Opportunity for Workers with Disabilities (July 2014) (29 U.S.C. 793). 

 

____ (31) 52.222-37, Employment Reports on Veterans (FEB 2016) (38 U.S.C. 4212). 

 

____ (32) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 

13496).  

 

X (33)(i) 52.222-50, Combating Trafficking in Persons (March 2, 2015) (22 U.S.C. chapter 78 and E.O. 13627). 

 

X (ii) Alternate I (March 2, 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627). 
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____ (34) 52.222-54, Employment Eligibility Verification (Oct 2015). (E. O. 12989). (Not applicable to the 

acquisition of commercially available off-the-shelf items or certain other types of commercial items as prescribed in 

22.1803.) 

 

 ____ (35) 52.222-59, Compliance with Labor Laws (Executive Order 13673) (OCT 2016). (Applies at $50 million 

for solicitations and resultant contracts issued from October 25, 2016 through April 24, 2017; applies at $500,000 

for solicitations and resultant contracts issued after April 24, 2017). 

 

Note to paragraph (b)(35): By a court order issued on October 24, 2016, 52.222-59 is enjoined indefinitely as of 

the date of the order. The enjoined paragraph will become effective immediately if  

the court terminates the injunction. At that time, DoD, GSA, and NASA will publish a document in the Federal 

Register advising the public of the termination of the injunction. 

 

____ (36) 52.222-60, Paycheck Transparency (Executive Order 13673) (OCT 2016). 
 

____ (37)(i)  52.223-9, Estimate of Percentage of Recovered Material Content for EPA–Designated Items (May 

2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf 

items.)  

 

____ (ii) Alternate I (May 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of 

commercially available off-the-shelf items.)  

 

____ (38) 52.223-11, Ozone-Depleting Substances and High Global Warming Potential Hydrofluorocarbons (June, 

2016) (E.O. 13693). 

 

____ (39) 52.223-12, Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air Conditioners 

(June, 2016) (E.O. 13693). 
 

____ (40) (i) 52.223-13, Acquisition of EPEAT® Registered Imaging Equipment (Jun 2014) (E.O.s 13423 and 

13514). 

 

____  (ii) Alternate I (OCT 2015) of 52.223-13. 

 

____ (41)(i) 52.223-14, Acquisition of EPEAT® Registered Televisions (Jun 2014) (E.O.s 13423 and 13514). 

 

____   (ii) Alternate I (Jun 2014) of 52.223-14. 

 

____ (42) 52.223-15, Energy Efficiency in Energy-Consuming Products (Dec 2007) (42 U.S.C. 8259b). 

 

____ (43)(i)  52.223-16, Acquisition of EPEAT[supreg]-Registered Personal Computer Products (OCT 2015) (E.O.s 

13423 and 13514). 

 

____ (ii) Alternate I (Jun 2014) of 52.223-16.  

 

X (44) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving (Aug 2011) (E.O. 13513).  

 

____ (45) 52.223-20, Aerosols (June, 2016) (E.O. 13693). 

 

____ (46) 52.223-21, Foams (June, 2016) (E.O. 13693). 

 

____ (47)(i) 52.224-3, Privacy Training (JAN 2017) (5 U.S.C. 552a). 

 

____ (ii) Alternate I (JAN 2017) of 52.224-3. 

 

____ (48) 52.225-1, Buy American--Supplies (May 2014) (41 U.S.C. chapter 83). 
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____(49) (i) 52.225-3, Buy American--Free Trade Agreements--Israeli Trade Act (May 2014) (41 U.S.C. chapter 

83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub. L.  

103-182, 108-77, 108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42, and 112-43. 

 

____ (ii) Alternate I (May 2014) of 52.225-3. 

 

____ (iii) Alternate II (May 2014) of 52.225-3. 

 

____ (iv) Alternate III (May 2014) of 52.225-3. 

 

____ (50) 52.225-5, Trade Agreements (Oct 2016) (19 U.S.C. 2501,  et seq., 19 U.S.C. 3301 note). 

 

X (51) 52.225-13, Restrictions on Certain Foreign Purchases (June 2008) (E.O.’s, proclamations, and statutes 

administered by the Office of Foreign Assets Control of the Department of the Treasury).  

 

____ (52) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct 2016) 

(Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 

 

____ (53) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150 

 

____ (54) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C. 

5150). 

 

____ (55) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002) (41 U.S.C. 4505, 10 

U.S.C. 2307(f)).  

 

____ (56) 52.232-30, Installment Payments for Commercial Items (Jan 2017) (41 U.S.C. 4505, 10 U.S.C. 2307(f)). 

 

X (57) 52.232-33, Payment by Electronic Funds Transfer—System for Award Management (July 2013) (31 U.S.C. 

3332).  

 

____ (58) 52.232-34, Payment by Electronic Funds Transfer—Other than System for Award Management (July 

2013) (31 U.S.C. 3332).  

 

____ (59) 52.232-36, Payment by Third Party (MAY 2014) (31 U.S.C. 3332). 

 

____  (60) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a).  

 

____  (61)  52.242-5, Payments to Small Business Subcontractors (JAN 2017)(15 U.S.C. 637(d)(12)). 

 

____ (62)(i)  52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. 

Appx. 1241(b) and 10 U.S.C. 2631).  

 

____ (ii) Alternate I (Apr 2003) of 52.247-64.  

 

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that 

the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of 

law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.) 

 

_____(1) 52.222-17, Nondisplacement of Qualified Workers (May 2014) (E.O. 13495). 

 

_____ (2) 52.222-41, Service Contract Labor Standards (MAY 2014) (41 U.S.C. chapter 67). 
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_____ (3) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. 

chapter 67). 

 

_____ (4) 52.222-43, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (Multiple 

Year and Option Contracts) (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67). 

 

_____ (5) 52.222-44, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (MAY 

2014) (29 U.S.C 206 and 41 U.S.C. chapter 67). 

 

_____ (6) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Requirements (MAY 2014) (41 U.S.C. chapter 67). 

 

_____ (7) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Requirements (MAY 2014) (41 U.S.C. chapter 67). 

 

_____(8) 52.222-55, Minimum Wages Under Executive Order 13658 (DEC 2015) (E.O. 13658). 

 

_____ (9) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706).  

 

_____ (10) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (MAY 2014) (42 U.S.C. 1792). 

 

_____ (11) 52.237-11, Accepting and Dispensing of $1 Coin (Sept 2008) (31 U.S.C. 5112(p)(1)). 

 

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph 

(d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and 

does not contain the clause at 52.215-2, Audit and Records--Negotiation.  

 

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall 

have access to and right to examine any of the Contractor's directly pertinent records involving transactions related 

to this contract.  

 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other 

evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any 

shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If 

this contract is completely or partially terminated, the records relating to the work terminated shall be made 

available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes 

clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available 

until such appeals, litigation, or claims are finally resolved.  

 

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, 

regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that 

the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.  

 

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the 

Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1)in a subcontract for 

commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the 

clause— 

 

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (Oct 2015) (41 U.S.C. 3509). 

 

(ii) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements (JAN 2017) 

(section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 

113-235) and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions)). 
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(iii) 52.219-8, Utilization of Small Business Concerns (Nov 2016) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 

that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 

exceeds $700,000 ($1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in 

lower tier subcontracts that offer subcontracting opportunities. 

 

(iv) 52.222-17, Nondisplacement of Qualified Workers (MAY 2014) (E.O. 13495). Flow down required in 

accordance with paragraph (l) of FAR clause 52.222-17. 

 

(v)  52.222-21, Prohibition of Segregated Facilities (Apr 2015). 

 

(vi) 52.222-26, Equal Opportunity (Sept 2016) (E.O. 11246). 

 

(vii) 52.222-35, Equal Opportunity for Veterans (Oct 2015) (38 U.S.C. 4212). 
 

(viii) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793). 

(ix) 52.222-37, Employment Reports on Veterans (Feb 2016) (38 U.S.C. 4212). 

(x) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 13496). 

Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 

(xi) 52.222-41, Service Contract Labor Standards (May 2014), (41 U.S.C. chapter 67). 

(xii) _____ (A) 52.222-50, Combating Trafficking in Persons (March 2, 2015) (22 U.S.C. chapter 78 and E.O. 

13627). 

 

_____ (B) Alternate I (March 2, 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627). 

(xiii) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C. chapter 67.) 

(xiv) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Requirements (May 2014) (41 U.S.C. chapter 67) 

(xv) 52.222-54, Employment Eligibility Verification (Oct 2015) (E. O. 12989). 
 

(xvi)52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2015) (E.O. 13658). 

     

(xvii) 52.222-59, Compliance with Labor Laws (Executive Order 13673) (OCT 2016) (Applies at $50 million for 

solicitations and resultant contracts issued from October 25, 2016 through April 24, 2017; applies at $500,000 for 

solicitations and resultant contracts issued after April 24, 2017). 

 

Note to paragraph (e)(1)(xvii): By a court order issued on October 24, 2016, 52.222-59 is enjoined indefinitely as 

of the date of the order. The enjoined paragraph will become effective immediately if the court terminates the 

injunction. At that time, DoD, GSA, and NASA will publish a document in the Federal Register advising the public 

of the termination of the injunction. 

     

(xviii) 52.222-60, Paycheck Transparency (Executive Order 13673) (OCT 2016)). 

(xix) (A) 52.224-3, Privacy Training (JAN 2017) (5 U.S.C. 552a). 

(B) Alternate I (JAN 2017) of 52.224-3. 
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(xx)  52.222-62 Paid Sick Leave Under Executive Order 13706 (JAN 2017) (E.O. 13706). 

(xxi) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Oct 2016) (Section 

862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note). 

(xxii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (May 2014) (42 U.S.C. 1792). Flow 

down required in accordance with paragraph (e) of FAR clause 52.226-6. 

(xxiii) 52.247-64, Preference for Privately-Owned U.S. Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx 

1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64. 

 

(2) While not required, the Contractor may include in its subcontracts for commercial items a minimal number of 

additional clauses necessary to satisfy its contractual obligations. 

 

(End of clause) 

 

 

 

 

 

 

52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 

 

The Government may require continued performance of any services within the limits and at the rates specified in 

the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 

Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 

hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 

Contractor within  30 days of contract expiring.             

 

 (End of clause) 

 

 

 

 

52.237-3     CONTINUITY OF SERVICES (JAN 1991) 

 

(a) The Contractor recognizes that the services under this contract are vital to the Government and must be 

continued without interruption and that, upon contract expiration, a successor, either the Government or another 

contractor, may continue them. The Contractor agrees to (1) furnish phase-in training and (2) exercise its best efforts 

and cooperation to effect an orderly and efficient transition to a successor.  

 

(b) The Contractor shall, upon the Contracting Officer's written notice, (1) furnish phase-in, phase-out services for 

up to 90 days after this contract expires and (2) negotiate in good faith a plan with a successor to determine the 

nature and extent of phase-in, phase-out services required. The plan shall specify a training program and a date for 

transferring responsibilities for each division of work described in the plan, and shall be subject to the Contracting 

Officer's approval. The Contractor shall provide sufficient experienced personnel during the phase-in, phase-out 

period to ensure that the services called for by this contract are maintained at the required level of proficiency.  

 

(c) The Contractor shall allow as many personnel as practicable to remain on the job to help the successor maintain 

the continuity and consistency of the services required by this contract. The Contractor also shall disclose necessary 

personnel records and allow the successor to conduct onsite interviews with these employees. If selected employees 

are agreeable to the change, the Contractor shall release them at a mutually agreeable date and negotiate transfer of 

their earned fringe benefits to the successor.  
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(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred within the 

agreed period after contract expiration that result from phase-in, phase-out operations) and a fee (profit) not to 

exceed a pro rata portion of the fee (profit) under this contract. 

 

(End of clause) 

 

 

 

52.245-2     GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES (APR 2012) 

 

(a) This Government Property listed in paragraph (e) of this clause is furnished to the Contractor in an ``as-is, where 

is'' condition. The Government makes no warranty regarding the suitability for use of the Government property 

specified in this contract. The Contractor shall be afforded the opportunity to inspect the Government property as 

specified in the solicitation. 

 

(b) The Government bears no responsibility for repair or replacement of any lost Government property. If any or all 

of the Government property is lost or becomes no longer usable, the Contractor shall be responsible for replacement 

of the property at Contractor expense. The Contractor shall have title to all replacement property and shall continue 

to be responsible for contract performance. 

 

(c) Unless the Contracting Officer determines otherwise, the Government abandons all rights and title to 

unserviceable and scrap property resulting from contract performance. Upon notification to the Contracting Officer, 

the Contractor shall remove such property from the Government premises and dispose of it at Contractor expense. 

 

(d) Except as provided in this clause, Government property furnished under this contract shall be governed by the 

Government Property clause of this contract. 

 

(e) Government property provided under this clause: 

 

      

(End of clause) 

 

 

 

 

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  

 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 

be accessed electronically at this/these address(es): 

 

FAR Clauses: http://acquisition.gov/far/ 

DFARS Clauses: http://www.acq.osd.mil/dpap/dars/dfarspgi/current/  

 

(End of clause) 

 

 

 

252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 

 

(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 

201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 

officer to perform specific technical or administrative functions. 

 

http://acquisition.gov/far/
http://www.acq.osd.mil/dpap/dars/dfarspgi/current/index.html
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(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 

copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 

officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 

delivery, or any other term or condition of the contract. 

 

(End of clause) 

 

 

 

252.204-0001 LINE ITEM SPECIFIC:  SINGLE FUNDING. (SEP 2009)  

 

The payment office shall make payment using the ACRN funding of the line item being billed. 

 

(End of clause) 

 

 

 

 

252.204-7006   BILLING INSTRUCTIONS (OCT 2005) 

 

When submitting a request for payment, the Contractor shall-- 

 

(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 

 

(b) Separately identify a payment amount for each contract line item included in the payment request. 

 

(End of clause) 

 

 

 

 

252.217-7028     OVER AND ABOVE WORK.  (DEC 1991) 

 

(a) "Definitions." 

 

As used in this clause -- 

 

(1) "Over and above work" means work discovered during the course of performing overhaul, maintenance, and 

repair efforts that is -- 

 

(i) Within the general scope of the contract; 

 

(ii) Not covered by the line item(s) for the basic work under the contract; and 

 

(iii) Necessary in order to satisfactorily complete the contract. 

 

(2) "Work request" means a document prepared by the Contractor which describes over and above work being 

proposed. 

 

(b) The Contractor and Administrative Contracting Officer shall mutually agree to procedures for Government 

administration and  Contractor performance of over and above work requests.  If the parties cannot agree upon the 

procedures, the Administrative Contracting Officer has the unilateral right to direct the over and above work 

procedures to be followed.  These procedures shall, as a minimum, cover -- 

 

(1) The format, content, and submission of work requests by the Contractor.  Work requests shall contain data on the 
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type of discrepancy disclosed, the specific location of the discrepancy, and the estimated labor hours and material 

required to correct the discrepancy.  Data shall be sufficient to satisfy contract requirements and obtain the 

authorization of the Contracting Officer to perform the proposed work; 

 

(2) Government review, verification, and authorization of the work; and 

 

(3) Proposal pricing, submission, negotiation, and definitization. 

 

(c) Upon discovery of the need for over and above work, the Contractor shall prepare and furnish to the Government 

a work request in accordance with the agreed-to procedures. 

 

(d) The Government shall -- 

 

(1) Promptly review the work request; 

 

(2) Verify that the proposed work is required and not covered under the basic contract line item(s); 

 

(3) Verify that the proposed corrective action is appropriate; and 

 

(4) Authorize over and above work as necessary. 

 

(e) The Contractor shall promptly submit to the Contracting Officer, a proposal for the over and above work.  The 

Government and Contractor will then negotiate a settlement for the over and above work.  Contract modifications 

will be executed to definitize all over and above work. 

 

(f) Failure to agree on the price of over and above work shall be a dispute within the meaning of the Disputes clause 

of this contract. 

 

(End of clause) 

 

 

252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (DEC 2016) 

 

(a) Definitions. As used in this clause-- 

 

Component means any item supplied to the Government as part of an end product or of another component. 

 

End product means supplies delivered under a line item of this contract. 

 

Qualifying country means a country with a reciprocal defense procurement memorandum of understanding or 

international agreement with the United States in which both countries agree to remove barriers to purchases of 

supplies produced in the other country or services performed by sources of the other country, and the memorandum 

or agreement complies, where applicable, with the requirements of section 36 of the Arms Export Control Act (22 

U.S.C. 2776) and with 10 U.S.C. 2457. Accordingly, the following are qualifying countries: 

 

Australia 

Austria 

Belgium 

Canada 

Czech Republic 

Denmark 

Egypt 

Estonia 

Finland 

France 
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Germany 

Greece 

Israel 

Italy 

Japan 

Luxembourg 

Netherlands 

Norway 

Poland 

Portugal 

Slovenia 

Spain 

Sweden 

Switzerland 

Turkey 

United Kingdom of Great Britain and Northern Ireland. 

 

Structural component of a tent-- 

     

(i) Means a component that contributes to the form and stability of the tent (e.g., poles, frames, flooring, guy ropes, 

pegs); 

     

(ii) Does not include equipment such as heating, cooling, or lighting. 

 

United States means the 50 States, the District of Columbia, and outlying areas. 

 

U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel 

registered or having national status under the laws of the United States. 

 

(b) The Contractor shall deliver under this contract only such of the following items, either as end products or 

components, that have been grown, reprocessed, reused, or produced in the United States: 

 

(1) Food. 

 

(2) Clothing and the materials and components thereof, other than sensors, electronics, or other items added to, and 

not normally associated with, clothing and the materials and components thereof. Clothing includes items such as 

outerwear, headwear, underwear, nightwear, footwear, hosiery, handwear, belts, badges, and insignia. 

 

(3) (i) Tents and structural components of tents; 

 

(ii) Tarpaulins; or 

 

(iii) Covers. 

 

(4) Cotton and other natural fiber products. 

 

(5) Woven silk or woven silk blends. 

 

(6) Spun silk yarn for cartridge cloth. 

 

(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics. 

 

(8) Canvas products. 

 

(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles). 
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(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or containing fibers, yarns, 

fabrics, or materials listed in this paragraph (b). 

 

(c) This clause does not apply-- 

 

(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other items for which the 

Government has determined that a satisfactory quality and sufficient quantity cannot be acquired as and when 

needed at U.S. market prices; 

 

(2) To incidental amounts of cotton, other natural fibers, or wool incoporated in an end product, for which the 

estimated value of the cotton, other natural fibers, or wool-- 

 

(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed the simplified 

acquisition threshold in FAR part 2; 

 

(3) To waste and byproducts of cotton or wool fiber for use in the production of propellants and explosives; 

 

(4) To foods, other than fish, shellfish, or seafood, that have been manufactured or processed in the United States, 

regardless of where the foods (and any component if applicable) were grown or produced. Fish, shellfish, or seafood 

manufactured or processed in the United States and fish, shellfish, or seafood contained in foods manufactured or 

processed in the United States shall be provided in accordance with paragraph (d) of this clause; 

 

(5) To chemical warfare protective clothing produced in a qualifying country; or 

 

(6) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic 

or coated synthetic fabric itself), if-- 

 

(i) The fabric is to be used as a component of an end product that is not a textile product. Examples of textile 

products, made in whole or in part of fabric, include-- 

 

(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial 

Furnishings and Appliances); 

 

(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/findings/ 

tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia; 

 

(C) Upholstered seats (whether for household, office, or other use); and 

 

(D) Parachutes (Federal Supply Class 1670); or 

 

(ii) The fibers and yarns are para-aramid fibers and continuous filament para-aramid yarns manufactured in a 

qualifying country. 

 

(d)(1) Fish, shellfish, and seafood delivered under this contract, or contained in foods delivered under this contract-- 

 

(i) Shall be taken from the sea by U.S.-flag vessels; or 

 

(ii) If not taken from the sea, shall be obtained from fishing within the United States; and 

 

(2) Any processing or manufacturing of the fish, shellfish, or seafood shall be performed on a U.S.-flag vessel or in 

the United States. 

 

(End of clause) 
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252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

(a) Definitions. As used in this clause— 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and 

Receiving Reports. 

(c) WAWF access. To access WAWF, the Contractor shall— 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this web site. 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 

accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/. 

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

(1) Document type. The Contractor shall use the following document type(s). 

2 in 1 Services Only 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

Not Applicable 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the system.              

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF 

Pay Official DoDAAC N68732 

Issue By DoDAAC N68836 

Admin DoDAAC N68836 

Inspect By DoDAAC N60514 

Ship To Code N/A 

Ship From Code N/A 

Mark For Code N/A 

Service Approver (DoDAAC) N60514 

Service Acceptor (DoDAAC) N60514 

Accept at Other DoDAAC N/A 

LPO DoDAAC N60514 

DCAA Auditor DoDAAC N/A 

Other DoDAAC(s) N/A 

 

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

(5) WAWF email notifications. The Contractor shall enter the e-mail address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system. 

http://www.acq.osd.mil/dpap/dars/dfars/html/current/252232.htm
https://www.acquisition.gov/
https://wawf.eb.mil/
https://wawf.eb.mil/
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Shawn Stacey 

(757) 458-4830 

Shawn.Stacey@gtmo.navy.mil 

 

 (g) WAWF point of contact. 

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 

WAWF point of contact. 

Shawn Stacey 

(757) 458-4830 

Shawn.Stacey@gtmo.navy.mil 

 

 (2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

(End of clause) 

 

 

 

252.232-7007      LIMITATION OF GOVERNMENT'S OBLIGATION (APR 2014) 

 

(a) Contract line item(s) 0001 through 0015 are incrementally funded. For this/these item(s), the sum of $0.00 of 

the total price is presently available for payment and allotted to this contract. An allotment schedule is set forth in 

paragraph (j) of this clause. 

 

(b)  For items(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which 

the total amount payable by the Government, including reimbursement in the event of termination of those item(s) 

for the Government's convenience, approximates the total amount currently allotted to the contract.  The Contractor 

is not authorized to continue work on those item(s) beyond that point. The Government will not be obligated in any 

event to reimburse the Contractor in excess of the amount allotted to the contract for those item(s) regardless of 

anything to the contrary in the clause entitled "TERMINATION FOR THE CONVENIENCE OF THE 

GOVERNMENT."  As used in this clause, the total amount payable by the Government in the event of termination 

of applicable contract line item(s) for convenience includes costs, profit and estimated termination settlement costs 

for those item(s). 

 

(c)  Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor will 

notify the Contracting Officer in writing at least  ninety days prior to the date when, in the Contractor's best 

judgment, the work will reach the point at which the total amount payable by the Government, including any cost for 

termination for convenience, will approximate 85 percent of the total amount then allotted to the contract for 

performance of the applicable item(s).  The notification will state (1) the estimated date when that point will be 

reached and (2) an estimate of additional funding, if any, needed to continue performance of applicable line items up 

to the next scheduled date for allotment of funds identified in paragraph (j) of this clause, or to a mutually agreed 

upon substitute date.  The notification will also advise the Contracting Officer of the estimated amount of additional 

funds that will be required for the timely performance of the item(s) funded pursuant to this clause, for subsequent 

period as may be specified in the allotment schedule in paragraph (j) of this clause, or otherwise agreed to by the 

parties.  If after such notification additional funds are not allotted by the date identified in the Contractor's 

notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for which additional 

funds have not been allotted, pursuant to the clause of this contract entitled "TERMINATION FOR THE 

CONVENIENCE OF THE GOVERNMENT". 

 

(d)  When additional funds are allotted for continued performance of the contract line item(s) identified in paragraph 

(a) of this clause, the parties will agree as to the period of contract performance which will be covered by the funds.  

The provisions of paragraph (b) through (d) of this clause will apply in like manner to the additional allotted funds 

and agreed substitute date, and the contract will be modified accordingly. 

 

(e)  If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 

amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 

Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
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funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, 

and ceiling prices where applicable) of the item(s), or in the time of delivery, or both.  Failure to agree to any such 

equitable adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause 

entitled "disputes." 

 

(f)  The Government may at any time prior to termination allot additional funds for the performance of the contract 

line item(s) identified in paragraph (a) of this clause. 

 

(g)  The termination provisions of this clause do not limit the rights of the Government under the clause entitled 

"DEFAULT."  The provisions of this clause are limited to work and allotment of funds for the contract line item(s) 

set forth in paragraph (a) of this clause.  This clause no longer applies once the contract if fully funded except with 

regard to the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs (d) or 

(e) of this clause. 

 

(h)  Nothing in this clause affects the right of the Government to this contract pursuant to the clause of this contract 

entitled "TERMINATION FOR CONVENIENCE OF THE GOVERNMENT." 

 

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is otherwise 

prohibited under 31 U.S.C. 1342. 

 

(j) The parties contemplate that the Government will allot funds to this contract in accordance with the following 

schedule: 

 

On execution of contract: This contract is awarded subject to the availability of funds pursuant to FAR 52.232-

18.  

 

June 30, 2017: $3,436,592.99 

 

 

(End of clause) 

 

 

 

252.237-7023    CONTINUATION OF ESSENTIAL CONTRACTOR SERVICES (OCT 2010) 
 

(a) Definitions. As used in this clause- 

     

(1) Essential contractor service means a service provided by a firm or individual under contract to DoD to support 

mission-essential functions, such as support of vital systems, including ships owned, leased, or operated in support 

of military missions or roles at sea; associated support activities, including installation,  

garrison, and base support services; and similar services provided to foreign military sales customers under the 

Security Assistance Program. Services are essential if the effectiveness of defense systems or operations has the 

potential to be seriously impaired by the interruption of these services, as determined by the appropriate functional 

commander or civilian equivalent. 

     

(2) Mission-essential functions means those organizational activities that must be performed under all circumstances 

to achieve DoD component missions or responsibilities, as determined by the appropriate functional commander or 

civilian equivalent. Failure to perform or sustain these functions would significantly affect DoD's ability to provide 

vital services or exercise authority, direction, and control. 

     

(b) The Government has identified ALL of the contractor services performed under this contract as essential 

contractor services in support of mission-essential functions. 

     

(c)(1) The Mission-Essential Contractor Services Plan submitted by the Contractor, is incorporated in this contract. 

Separate plan is not required since all services are mission essential. 
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(2) The Contractor shall maintain and update its plan as necessary. The Contractor shall provide all plan updates to 

the Contracting Officer for approval. 

     

(3) As directed by the Contracting Officer, the Contractor shall participate in training events, exercises, and drills 

associated with Government efforts to test the effectiveness of continuity of operations procedures and practices. 

     

(d)(1) Notwithstanding any other clause of this contract, the Contractor shall be responsible to perform those 

services identified as essential contractor services during crisis situations (as directed by the Contracting Officer), in 

accordance with its Mission-Essential Contractor Services Plan. 

     

(2) In the event the Contractor anticipates not being able to perform any of the essential contractor services 

identified in accordance with paragraph (b) of this clause during a crisis situation, the Contractor shall notify the 

Contracting Officer or other designated representative as expeditiously as possible and use  

its best efforts to cooperate with the Government in the Government's efforts to maintain the continuity of 

operations. 

     

(e) The Government reserves the right in such crisis situations to use Federal employees, military personnel, or 

contract support from other contractors, or to enter into new contracts for essential contractor services. 

     

(f) Changes. The Contractor shall segregate and separately identify all costs incurred in continuing performance of 

essential services in a crisis situation. The Contractor shall notify the Contracting Officer of an increase or decrease 

in costs within ninety days after continued performance has been directed by the Contracting Officer, or within any 

additional period that the Contracting Officer approves in writing, but not later than the date of final payment under 

the contract. The Contractor's notice shall include the Contractor's proposal for an equitable adjustment and any data 

supporting the increase or decrease in the form prescribed by the Contracting Officer. The parties shall negotiate an 

equitable price adjustment to the contract price, delivery schedule, or both as soon as is practicable after receipt of 

the Contractor's proposal. 

     

(g) The Contractor shall include the substance of this clause, including this paragraph (g), in subcontracts for the 

essential services. 

 

(End of clause) 

 

 

 

 

 

252.251-7000     ORDERING FROM GOVERNMENT SUPPLY SOURCES (AUG 2012) 

 

(a) When placing orders under Federal Supply Schedules, Personal Property Rehabilitation Price Schedules, or 

Enterprise Software Agreements, the Contractor shall follow the terms of the applicable schedule or agreement and 

authorization. Include in each order: 

 

(1) A copy of the authorization (unless a copy was previously furnished to the Federal Supply Schedule, Personal 

Property Rehabilitation Price Schedule, or Enterprise Software Agreement contractor). 

 

(2) The following statement: Any price reductions negotiated as part of an Enterprise Software Agreement issued 

under a Federal Supply Schedule contract shall control. In the event of any other inconsistencies between an 

Enterprise Software Agreement, established as a Federal Supply Schedule blanket purchase agreement, and the 

Federal Supply Schedule contract, the latter shall govern. 

 

(3) The completed address(es) to which the Contractor's mail, freight, and billing documents are to be directed. 

 

(b) When placing orders under nonmandatory schedule contracts and requirements contracts, issued by the General 
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Services Administration (GSA) Office of Information Resources Management, for automated data processing 

equipment, software and maintenance, communications equipment and supplies, and teleprocessing services, the 

Contractor shall follow the terms of the applicable contract and the procedures in paragraph (a) of this clause. 

 

(c) When placing orders for Government stock on a reimbursable basis, the Contractor shall-- 

 

(1) Comply with the requirements of the Contracting Officer's authorization, using FEDSTRIP or MILSTRIP 

procedures, as appropriate; 

 

(2) Use only the GSA Form 1948-A, Retail Services Shopping Plate, when ordering from GSA Self-Service Stores; 

 

(3) Order only those items required in the performance of  Government contracts; and 

 

(4) Pay invoices from Government supply sources promptly. For purchases made from DoD supply sources, this 

means within 30 days of the date of a proper invoice (see also Defense Federal Acquisition Regulation Supplement 

(DFARS) 251.105). For purchases made from DoD supply sources, this means within 30 days of the date of a proper 

invoice. The Contractor shall annotate each invoice with the date of receipt. The Contractor's failure to pay may also 

result in the DoD supply source refusing to honor the requisition (see DFARS 251.102(f)) or in the Contracting 

Officer terminating the Contractor's authorization to use DoD supply sources. In the event the Contracting Officer 

decides to terminate the authorization due to the Contractor's failure to pay in a timely manner, the Contracting 

Officer shall provide the Contractor with prompt written notice of the intent to terminate the authorization and the 

basis for such action. The Contractor shall have 10 days after receipt of the Government's notice in which to provide 

additional information as to why the authorization should not be terminated. The termination shall not provide the 

Contractor with an excusable delay for failure to perform or complete the contract in accordance with the terms of 

the contract, and the Contractor shall be solely responsible for any increased costs. 

 

(d) When placing orders for Government stock on a non-reimbursable basis, the Contractor shall— 

 

(1) Comply with the requirements of the Contracting Officer's authorization; and 

 

(2) When using electronic transactions to submit requisitions on a non-reimbursable basis only, place orders by 

authorizing contract number using the Defense Logistics Management System (DLMS) Supplement to Federal 

Implementation Convention 511R, Requisition; and acknowledge receipts by authorizing contract number using the 

DLMS Supplement 527R, Receipt, Inquiry, Response and Material Receipt Acknowledgement. 

 

(e)  Only the Contractor may request authorization for subcontractor use of Government supply sources.  The 

Contracting Officer will not grant authorizations for subcontractor use without approval of the Contractor. 

 

(f) Government invoices shall be submitted to the Contractor's billing address, and Contractor payments shall be 

sent to the Government remittance address. 

(End of clause) 

 

 

 

 

FREEDOM OF INFORMATION ACT (FOIA) 

 

UNIT PRICES 

 

Contractor unit prices, when incorporated into a Government contract, will be released under the Freedom of 

Information Act (FOIA) without further notice to the contractor submitter.  If the Contractor takes issue with the 

release, it should submit its proposal data with the appropriate legends and explain in detail why such data cannot be 

released as a public record under the Freedom of Information Act. 

 

Contact:    Steven Palmer 
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                   FOIA Officer 

                   NAVSUP FLC Jacksonville 

                   110 Yorktown Avenue, 3
rd

 Floor 

                   Jacksonville, Florida 32212 

Phone:       (904) 542-3824 

Fax:           (904) 542-1044  

Email:        steven.w.palmer@navy.mil 
 

 

 

 

THE FOLLOWING NAVSUP LOCAL TEXT IS HEREBY MADE PART OF THE STATEMENT OF 

WORK/PERFORMANCE WORK STATEMENT. 

 

SUBSTITUTION OR ADDITION OF PERSONNEL  

 

 

(a) The Contractor agrees to assign to the contract those persons whose resumes, personnel data forms or 

personnel qualification statements were submitted as required to fill the requirements of the contract.  No 

substitution or addition of personnel shall be made except in accordance with this clause. 

(b) The Contractor agrees that during the contract performance period, no personnel substitutions will be 

permitted unless such substitutions are necessitated by an individual’s sudden illness, death or termination 

of employment.  In any of these events, the Contractor shall promptly notify the Contracting Officer and 

provide the information required by paragraph (d) below. 

(c) If personnel for whatever reason become unavailable for work under the contract for a continuous period 

exceeding 30 working days, or are expected to devote substantially less effort to the work than indicated in 

the proposal., the Contractor shall propose a substitution of such personnel, in accordance with paragraph 

(d) below. 

(d) All proposed substitutions shall be submitted, in writing, to the Contracting Officer at least 15 days (30 

days if a security clearance must be obtained) prior to the proposed substitution.  Each request shall provide 

a detailed explanation of the circumstances necessitating the proposed substitution, a complete resume for 

the proposed substitute and any other information required by the Contracting Officer to approve or 

disapprove the proposed substitution.  All proposed substitutes (no matter when they are proposed during 

the performance period) shall have qualifications that are equal to or higher than the qualifications of the 

person being replaced. 

(e) In the event a requirement to increase the specified level of effort for a designated labor category, but no 

the overall level of effort of the contract occurs, the Contractor shall submit to the Contracting Officer a 

written request for approval to add personnel to the designated labor category.  The information required is 

the same as that required in paragraph (d) above.  The additional personnel shall have qualifications greater 

than or equal to at least one (1) of the individuals proposed for the designated labor category. 

(f) The Contracting Officer shall evaluate requests for substitution and addition of personnel and promptly 

notify the Contractor, in writing, whether the request is approved or disapproved. 

(g) If the Contracting Officer determines that suitable and timely replacement of personnel who have been 

reassigned, terminated or have otherwise become unavailable to perform under the contract is not 

reasonably forthcoming or that the resultant reduction of productive effort would impair the successful 

completion of the contract or the delivery order, the contract may be terminated by the Contracting Officer 

for default or for the convenience of the Government, as appropriate.  Alternatively, at the Contracting 

Officer’s discretion, if the Contracting Officer finds the Contractor to be at fault for the condition, he may 

equitably adjust (downward) the contract price or fixed fee to compensate the Government for any delay, 

loss or damage as a result of the Contractor’s action. 

 

(End of Clause) 

 

 

mailto:steven.w.palmer@navy.mil
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THE FOLLOWING NAVSUP LOCAL TEXT IS HEREBY MADE PART OF THE STATEMENT OF 

WORK/PERFORMANCE WORK STATEMENT. 

 

PERSONNEL QUALIFICATIONS (MINIMUM)  

 

    (a) Personnel assigned to or utilized by the Contractor in the performance of this contract shall, as a minimum, 

meet the experience, educational, or other background requirements set forth below and shall be fully capable of 

performing in an efficient, reliable, and professional manner.  If the offeror does not identify the labor categories 

listed below by the same specific title, then a cross-reference list should be provided in the offeror's proposal 

identifying the difference. 

 

    (b) The Government will review resumes of Contractor personnel proposed to be assigned, and if personnel not 

currently in the employ of Contractor, a written agreement from the potential employee to work will be part of the 

technical proposal. 

 

    (c) If the Contracting Officer/Ordering Officer questions the qualifications or competence of any person 

performing under the contract, the burden of proof to sustain that the person is qualified as prescribed herein shall be 

upon the Contractor. 

 

    (d) The Contractor must have the personnel, organization, and administrative control necessary to ensure that the 

services performed meet all requirements specified in contracts/delivery orders.  The work history of each 

Contractor employee shall contain experience directly related to the tasks and functions to be assigned.  The 

Contracting Officer/Ordering Officer reserves the right to determine if a given work history contains necessary and 

sufficiently detailed, related experience to reasonably ensure the ability for effective and efficient performance. 

 

 Labor Categories               Minimum Requirements 

Project Manager               PWS Section C 22.5.1 

Ferry and Harbor Tug Craftmaster             PWS Section C 22.5.2 

Harbor Pilot               PWS Section C 22.5.3 

Senior Maintenance Engineer                      PWS Section C 22.5.4 

Operations Manager                                     PWS Section C 22.5.5 

 

 

 

 

THE FOLLOWING NAVSUP LOCAL TEXT IS HEREBY MADE PART OF THE STATEMENT OF 

WORK/PERFORMANCE WORK STATEMENT. 

 

AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER  

 

   (a) Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel who visit 

the Contractor's facilities or in any other manner communicate with Contractor personnel during the performance of 

this contract shall constitute a change under the "Changes" clause of this contract. 

 

    (b) The Contractor shall not comply with any order, direction or request of Government personnel unless it is 

issued in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a 

part of this contract. 

 

 (c) The Contracting Officer is the only person authorized to approve changes in any of the requirements of this 

contract and notwithstanding provisions contained elsewhere in this contract, the said authority remains solely with 

the Contracting Officer.  In the event the Contractor effects any change at the direction of any person other than the 

Contracting Officer, the change will be considered to have been made without authority and no adjustment will be 
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made in the contract price to cover any increase in charges incurred as a result thereof.  The address and telephone 

number of the Contracting Officer is: 

   

NAME:  Contracting Officer, NAVSUP, Fleet Logistics Center Jacksonville 

ADDRESS: 110 Yorktown Blvd., Jacksonville, FL 32212 

 

 

 


